

KANSAS STATE UNIVERSITY
PURCHASING OFFICE
21 ANDERSON HALL
MANHATTAN, KS 66506
PHONE 785-532-6214 FAX 785-532-5577

CONTRACT SIGNATURE SHEET

Date: 11/29/2010
CONTRACT NO.: 40214
Replaces Contract No.: 08902

Procurement Officer: Chris Dekat, CPPB
Phone: 785-532-5469
E-Mail: cidekat@k-state.edu

Item: On-Call Services – General Construction
Primary Using Department: Kansas State University – Facilities
Period of Contract: 12/1/2010 through 11/30/2015

Contractor Information: J E Dunn Construction
433 S. Kansas Avenue
Topeka, KS 66603
CONTACT: Jim Rinner
Phone: 785-270-1424; FAX: 785-357-5369; e-mail: jim.rinner@jedunn.com

Prices: as bid on Div of Purchases IFB #28
Payment Terms: Net 30
Shipping Information: FOB: Destination, Freight prepaid & allowed

The parties agree as follows:

1. Subject to the terms and conditions of this contract and companion bid request documents, Kansas State University hereby accepts the offer of Contractor as expressed by Contractor's bid submitted to State of Kansas Division of Purchases in response to above referenced contract/quote number.
2. It is understood and agreed by the parties that pursuant to the bid, Contractor agrees to furnish products or services for the period noted above on orders of the Department(s) at the price or prices contained in the bid. Department(s) agrees to pay on delivery of the item(s) the amount(s) billed by Contractor in accordance with the bid as shown on delivery invoice(s) of the Contractor to the Department(s). Payment will be made as soon after receipt of the invoice(s) as possible in accordance with state law.
3. Failure of Contractor to furnish the item(s) in accordance with the bid specifications incorporated into this contract by reference, or failure of Contractor to deliver the item(s) in accordance with any time schedules prescribed in this contract or any documents incorporated by reference into this contract shall result in forfeiture of any performance bond of Contractor and/or in termination of this contract at the option of the University.
4. It is understood and agreed that the provisions set out in the K-State Purchasing Office bid document for this contract are incorporated and made a part of this contract by reference as though fully set forth herein. Contractor agrees and understands that these documents are controlling over Contractor's bid, invoice, department order forms or any other documents of the Contractor.
5. The provisions found in Contractual Provisions Attachment, is incorporated and made a part of this contract by reference.
6. In the event of any disputes regarding the terms and conditions of this Contract or payments alleged to be due and owing, Contractor's sole remedy shall be with the Department that placed the order.

J E DUNN CONSTRUCTION BJD WKS
By: [Signature]
Printed Name: DINA SUTAFAN
Title: EVP

KANSAS STATE UNIVERSITY
By: [Signature]
CARLA BISHOP
DIRECTOR OF PURCHASING


5

labor rates

KANSAS STATE UNIVERSITY ON CALL CONSTRUCTION
EVT 150



Staff Title	Unit	Proposed KSU 10/20/2010
Operations Manager	/hr	\$180/hr
Project Executive	/hr	\$130/hr
Senior Project Manager/Estimator	/hr	\$115/hr
Project Manager/Estimator	/hr	\$78/hr
Project Engineer	/hr	\$48/hr
Engineering Services MEP and BIM	/hr	\$80/hr
Commissioning Services	/hr	\$135/hr
Safety / Quality Control	/hr	\$68/hr
Project Coordinators	/hr	\$42/hr
General Superintendents	/hr	\$130/hr
Senior Superintendents	/hr	\$95/hr
Superintendent	/hr	\$85/hr
Accounts Payable / Purchasing / Billings Personnel	/PM hr	\$4.50/PM hr



6

mark ups

KANSAS STATE UNIVERSITY ON CALL CONSTRUCTION
EVT 150

Mark Up on Materials Purchased

4.25% for the project work.

Mark Up on Subcontractors Hired

4.25% for the project work.

Logistics Rental Rates
Home Location: 6022-KC
Equipment Class: ALL

Page: 1/8
Date: 10/18/2010
Time: 1:57 PM

Home Location	Class	Start Date	End Date	28-Day Rate	Weekly Rate	Daily Rate
6022-KC	48-HEATSH - 48-Heater - Shed/Office	01-JUL-10	30-JUN-11	26.37	8.79	2.93
6022-KC	30-110V - 30-Vibrator - 110V	01-JUL-10	30-JUN-11	248.54	82.85	27.62
6022-KC	30-BKT-2.0 - 30-Concrete Bucket-2.0 YD	01-JUL-10	30-JUN-11	433.80	144.60	48.20
6022-KC	30-RBR BND - 30-Rebar Bender	01-JUL-10	30-JUN-11	105.00	35.00	11.67
6022-KC	30-RBR TIE - 30-Rebar Tier - XX	01-JUL-10	30-JUN-11	525.00	175.00	58.33
6022-KC	30-SCR-AV - 30-Screed - Air - Vibrating	01-JUL-10	30-JUN-11	532.35	177.45	59.15
6022-KC	73-FL SP - 73-Forklift - Service Pack	01-JUL-10	30-JUN-11	294.30	98.10	32.70
6022-KC	46-TESTFL - 46-Test EQ - Fluke Particle	01-JUL-10	30-JUN-11	1,123.75	374.58	124.86
6022-KC	30-DR-CORE - 30-Drill - Core	01-JUL-10	30-JUN-11	383.67	127.89	42.63
6022-KC	30-SOFF-10 - 30-Soff Cut Concrete Saw - 10"	01-JUL-10	30-JUN-11	1,464.75	488.25	162.75
6022-KC	33-GANG 1 - 33-Gang Box (Bulk)	01-JUL-10	30-JUN-11	65.21	21.74	7.25
6022-KC	33-GANG FP - 33-Gang Box-Field Plans	01-JUL-10	30-JUN-11	362.50	120.83	40.28
6022-KC	33-LSRBWL - 33-Laser - Beacon - Wall	01-JUL-10	30-JUN-11	235.62	78.54	26.18
6022-KC	33-TRN20S - 33-Transit - 20 Second	01-JUL-10	30-JUN-11	234.93	78.31	26.10
6022-KC	34-TRASHWR - 34-Trash Chute - Wrap Around	01-JUL-10	30-JUN-11	37.52	12.51	4.17
6022-KC	35-LIFE-60 - 35-Lifeline - Retractable-60'	01-JUL-10	30-JUN-11	168.00	56.00	18.67
6022-KC	36-FUELTK - 36-Fuel Tank	01-JUL-10	30-JUN-11	125.00	41.67	13.89
6022-KC	37-JIGMO - 37-Jig - Morise	01-JUL-10	30-JUN-11	142.20	47.40	15.80
6022-KC	41-08-9KW - 41-Generator - 08.0 - 9.7KW	01-JUL-10	30-JUN-11	574.56	191.52	63.84
6022-KC	41-PWRBOX - 41-Power Box with 100' Cord	01-JUL-10	30-JUN-11	262.50	87.50	29.17
6022-KC	42-WP-3G - 42-Water Pump - 3" Gas	01-JUL-10	30-JUN-11	414.00	138.00	46.00
6022-KC	43-TILERID - 43-Tile Stripper - Riding	01-JUL-10	30-JUN-11	2,722.50	907.50	302.50
6022-KC	76-LA BH - 76-Loader - Backhoe Attachment	01-JUL-10	30-JUN-11	630.00	210.00	70.00
6022-KC	76-LDR SP - 76-Utility Loader - Serv. Pack	01-JUL-10	30-JUN-11	294.30	98.10	32.70
6022-KC	44-FANSP - 44-Fan - Super	01-JUL-10	30-JUN-11	362.50	120.83	40.28
6022-KC	45-CAULK - 45-Caulking Cutter	01-JUL-10	30-JUN-11	107.81	35.94	11.98
6022-KC	45-VACBACK - 45-Vacuum - Backpack	01-JUL-10	30-JUN-11	131.36	43.79	14.60
6022-KC	46-SCANNER - 46-Scanner - Rebar Locator	01-JUL-10	30-JUN-11	257.04	85.68	28.56
6022-KC	49-BMMULE - 49-Beam Mule	01-JUL-10	30-JUN-11	68.23	22.74	7.58
6022-KC	49-CARTTP - 49-Cart - Trash - Plastic	01-JUL-10	30-JUN-11	90.00	30.00	10.00
6022-KC	49-DOLLY4W - 49-Dolly - 4 Wheel	01-JUL-10	30-JUN-11	26.08	8.69	2.90
6022-KC	49-HOCH3.0 - 49-Hoist - Chain - 3.0T	01-JUL-10	30-JUN-11	167.23	55.76	18.59
6022-KC	49-HOCHTR - 49-Hoist - Trolley - Elect	01-JUL-10	30-JUN-11	261.77	87.26	29.09
6022-KC	49-PORTA30 - 49-Port-A-Power - 30T	01-JUL-10	30-JUN-11	109.62	36.54	12.18
6022-KC	49-ROUST - 49-Roust-a-Bout - Hoist	01-JUL-10	30-JUN-11	299.48	99.83	33.28
6022-KC	60-IW .25C - 60-Impact Wrench-.25" Cordless	01-JUL-10	30-JUN-11	57.75	19.25	6.42
6022-KC	64-ROTO-S - 64-Rotohammer - SDS+ Electric	01-JUL-10	30-JUN-11	83.63	27.88	9.29
6022-KC	64-ROTO-SC - 64-Rotohammer - SDS+ Cordless	01-JUL-10	30-JUN-11	96.39	32.13	10.71
6022-KC	66-DR-.5A - 66-Drill-.5-1/2" Angle	01-JUL-10	30-JUN-11	57.55	19.18	6.39
6022-KC	66-DR-.5M - 66-Drill-.5-1/2" Mixing	01-JUL-10	30-JUN-11	44.79	14.93	4.98
6022-KC	66-DR-.75 - 66-Drill-.75-3/4" Electric	01-JUL-10	30-JUN-11	57.55	19.18	6.39
6022-KC	67-COMBOKT - 67-Combo Cordless Tool Kit-28V	01-JUL-10	30-JUN-11	136.13	45.38	15.13
6022-KC	67-JIGSAWC - 67-Jigsaw - Cordless	01-JUL-10	30-JUN-11	66.15	22.05	7.35
6022-KC	67-NAILFIN - 67-Nailer - Finish	01-JUL-10	30-JUN-11	78.81	26.27	8.76
6022-KC	67-NAILFRM - 67-Nailer - Framing	01-JUL-10	30-JUN-11	78.81	26.27	8.76
6022-KC	67-PLNRTBL - 67-Planer - Table	01-JUL-10	30-JUN-11	141.19	47.06	15.69
6022-KC	67-SANDBLT - 67-Sander - Belt - 4"X24"	01-JUL-10	30-JUN-11	69.46	23.15	7.72
6022-KC	81-06"X4' - 81-Moduform-6"x4'	01-JUL-10	30-JUN-11	5.20	1.73	0.58
6022-KC	81-10"X5' - 81-Moduform-10"x5'	01-JUL-10	30-JUN-11	7.46	2.49	0.83
6022-KC	81-12"X5' - 81-Moduform-12"x5'	01-JUL-10	30-JUN-11	7.65	2.55	0.85
6022-KC	81-16"X6' - 81-Moduform-16"x6'	01-JUL-10	30-JUN-11	9.87	3.29	1.10
6022-KC	81-18"X8' - 81-Moduform-18"x8'	01-JUL-10	30-JUN-11	12.51	4.17	1.39
6022-KC	81-20"X5' - 81-Moduform-20"x5'	01-JUL-10	30-JUN-11	10.06	3.35	1.12
6022-KC	81-22"X4' - 81-Moduform-22"x4'	01-JUL-10	30-JUN-11	8.34	2.78	0.93
6022-KC	81-24"X3' - 81-Moduform-24"x3'	01-JUL-10	30-JUN-11	5.93	1.98	0.66
6022-KC	81-C36"X8' - 81-Moduform Column 36"x8'	01-JUL-10	30-JUN-11	138.30	46.10	15.37
6022-KC	81-ISC4"X5' - 81-Moduform ISC 4"x5'	01-JUL-10	30-JUN-11	5.26	1.75	0.58
6022-KC	81-ISC6"X3' - 81-Moduform ISC 6"x3'	01-JUL-10	30-JUN-11	3.64	1.21	0.40
6022-KC	82-ALUM04' - 82-Gates Form-4' Aluminum	01-JUL-10	30-JUN-11	5.22	1.74	0.58
6022-KC	82-SPLICE - 82-Gates Form-Splice	01-JUL-10	30-JUN-11	2.07	0.69	0.23
6022-KC	82-TRNBKL - 82-Gates Form-Turnbuckle	01-JUL-10	30-JUN-11	6.93	2.31	0.77
6022-KC	90-MASON3' - 90-Scaffold - Mason Frame 3'	01-JUL-10	30-JUN-11	2.46	0.82	0.27

Home Location	Class	Start Date	End Date	28-Day Rate	Weekly Rate	Daily Rate
6022-KC	90-WALK6' - 90-Scaffold - Walkthrough 6'6"	01-JUL-10	30-JUN-11	3.96	1.32	0.44
6022-KC	96-28"X20' - 96-Stage Platform 28"x20'	01-JUL-10	30-JUN-11	72.54	24.18	8.06
6022-KC	76-LA GRAP - 76-Loader - Grapple Bucket	01-JUL-10	30-JUN-11	716.69	238.90	79.63
6022-KC	91-EXBRACE - 91-EZ Crank-up - X-Brace 4'x7'	01-JUL-10	30-JUN-11	1.05	0.35	0.12
6022-KC	94-EZ TROL - 94-EZ Scaffold - Trolley	01-JUL-10	30-JUN-11	775.00	258.33	86.11
6022-KC	76-LA BKTL - 76-Loader - Bucket - Light Mat	01-JUL-10	30-JUN-11	207.00	69.00	23.00
6022-KC	81-04"X3' - 81-Moduform-4"x3'	01-JUL-10	30-JUN-11	3.98	1.33	0.44
6022-KC	21-TRK JOB - 21-Truck - Jobsite Pickup	01-JUL-10	30-JUN-11	655.20	218.40	72.80
6022-KC	30-SAW-WL - 30-Saw - Wall - Air	01-JUL-10	30-JUN-11	550.00	183.33	61.11
6022-KC	71-AC SP - 71-Compressor - Service Pack	01-JUL-10	30-JUN-11	190.80	63.60	21.20
6022-KC	73-FL VR08 - 73-Forklift - Vble Reach - 8K	01-JUL-10	30-JUN-11	1,851.30	617.10	205.70
6022-KC	33-BLOWERS - 33-Blower - Snow	01-JUL-10	30-JUN-11	143.64	47.88	15.96
6022-KC	33-CHSAW-G - 33-Chainsaw - Gas	01-JUL-10	30-JUN-11	201.66	67.22	22.41
6022-KC	35-FALLPRO - 35-Fall Protection Cart-Mobile	01-JUL-10	30-JUN-11	315.63	105.21	35.07
6022-KC	41-11KW - 41-Generator - 11KW	01-JUL-10	30-JUN-11	1,084.12	361.37	120.46
6022-KC	42-WP-6D - 42-Water Pump - 6" Diesel	01-JUL-10	30-JUN-11	1,060.21	353.40	117.80
6022-KC	43-SHOT B - 43-Shot Blaster	01-JUL-10	30-JUN-11	2,100.00	700.00	233.33
6022-KC	43-SWEEPWB - 43-Sweeper - Walkbehind -Power	01-JUL-10	30-JUN-11	753.17	251.06	83.69
6022-KC	74-FL WB4 - 74-Forklift - Walk Behind - 4K	01-JUL-10	30-JUN-11	873.00	291.00	97.00
6022-KC	77-H2O-4K - 77-Truck - Water - 4K Gallon	01-JUL-10	30-JUN-11	3,330.00	1,110.00	370.00
6022-KC	44-FANATTI - 44-Fan - Attic	01-JUL-10	30-JUN-11	163.49	54.50	18.17
6022-KC	45-VACCARP - 45-Vacuum - Carpet Sweeper	01-JUL-10	30-JUN-11	63.98	21.33	7.11
6022-KC	46-TV/VCR - 46-TV/VCR Combo	01-JUL-10	30-JUN-11	26.18	8.73	2.91
6022-KC	47-GATOR - 47-Gator	01-JUL-10	30-JUN-11	397.49	132.50	44.17
6022-KC	48-HE 115V - 48-Heater - 115V	01-JUL-10	30-JUN-11	257.96	85.99	28.66
6022-KC	48-HE 208V - 48-Heater - 208V Electric	01-JUL-10	30-JUN-11	191.84	63.95	21.32
6022-KC	48-HE 480V - 48-Heater - Electric - 480V	01-JUL-10	30-JUN-11	361.72	120.57	40.19
6022-KC	48-HEATG - 48-Heater - Ground	01-JUL-10	30-JUN-11	6,133.05	2,044.35	681.45
6022-KC	49-HOCH9.0 - 49-Hoist - Chain - 9.0T	01-JUL-10	30-JUN-11	301.57	100.52	33.51
6022-KC	49-HOPC2T - 49-Hopper - Trash - Crane - 2T	01-JUL-10	30-JUN-11	250.00	83.33	27.78
6022-KC	58-OFF-60' - 58-Office Trailer - 60' X 12'	01-JUL-10	30-JUN-11	367.61	122.54	40.85
6022-KC	58-OFF-80' - 58-Office Trailer - 80' X 14'	01-JUL-10	30-JUN-11	450.00	150.00	50.00
6022-KC	60-IW 1A - 60-Impact Wrench-1.0" Air	01-JUL-10	30-JUN-11	295.79	98.60	32.87
6022-KC	67-NAILBRD - 67-Nailer - Brad	01-JUL-10	30-JUN-11	98.28	32.76	10.92
6022-KC	67-PLNRDRS - 67-Planer - Door - Spiral	01-JUL-10	30-JUN-11	67.50	22.50	7.50
6022-KC	80-SW4X10 - 80-Curb Form Sidewalk 4x10	01-JUL-10	30-JUN-11	5.22	1.74	0.58
6022-KC	81-04"X4' - 81-Moduform-4"x4'	01-JUL-10	30-JUN-11	4.59	1.53	0.51
6022-KC	81-06"X5' - 81-Moduform-6"x5'	01-JUL-10	30-JUN-11	6.12	2.04	0.68
6022-KC	81-08"X6' - 81-Moduform-8"x6'	01-JUL-10	30-JUN-11	8.23	2.74	0.91
6022-KC	81-14"X6' - 81-Moduform-14"x6'	01-JUL-10	30-JUN-11	9.18	3.06	1.02
6022-KC	81-16"X3' - 81-Moduform-16"x3'	01-JUL-10	30-JUN-11	6.09	2.03	0.68
6022-KC	81-16"X4' - 81-Moduform-16"x4'	01-JUL-10	30-JUN-11	6.81	2.27	0.76
6022-KC	81-16"X5' - 81-Moduform-16"x5'	01-JUL-10	30-JUN-11	8.80	2.93	0.98
6022-KC	81-18"X4' - 81-Moduform-18"x4'	01-JUL-10	30-JUN-11	7.08	2.36	0.79
6022-KC	81-20"X6' - 81-Moduform-20"x6'	01-JUL-10	30-JUN-11	10.22	3.41	1.14
6022-KC	81-24"X8' - 81-Moduform-24"x8'	01-JUL-10	30-JUN-11	10.91	3.64	1.21
6022-KC	81-HISC5' - 81-Moduform HISC Column 5'	01-JUL-10	30-JUN-11	18.40	6.13	2.04
6022-KC	81-HISC6' - 81-Moduform HISC Column 6'	01-JUL-10	30-JUN-11	21.55	7.18	2.39
6022-KC	81-ISC4"X4' - 81-Moduform ISC 4"x4'	01-JUL-10	30-JUN-11	3.96	1.32	0.44
6022-KC	81-ISC6"X8' - 81-Moduform ISC 6"x8'	01-JUL-10	30-JUN-11	7.45	2.48	0.83
6022-KC	82-ALUM12' - 82-Gates Form-12' Aluminum	01-JUL-10	30-JUN-11	6.21	2.07	0.69
6022-KC	82-ISC08' - 82-Gates Form-8' ISC	01-JUL-10	30-JUN-11	22.05	7.35	2.45
6022-KC	90-GRPOST - 90-Guard Rail Post	01-JUL-10	30-JUN-11	1.23	0.41	0.14
6022-KC	90-MASON6' - 90-Scaffold - Mason Frame 6'	01-JUL-10	30-JUN-11	4.23	1.41	0.47
6022-KC	90-STEPUNT - 90-Scaffold - Step Unit	01-JUL-10	30-JUN-11	37.23	12.41	4.14
6022-KC	91-EBRDG21 - 91-EZ Crank-Up - Bridge - 21'	01-JUL-10	30-JUN-11	111.30	37.10	12.37
6022-KC	37-JIGDP - 37-Jig - Door Pattern	01-JUL-10	30-JUN-11	20.00	6.67	2.22
6022-KC	43-PLSH-HS - 43-Polisher - Hand Stone	01-JUL-10	30-JUN-11	84.29	28.10	9.37
6022-KC	90-WTHRPIP - 90-Scaffold - Weather Ext Pipe	01-JUL-10	30-JUN-11	4.16	1.39	0.46
6022-KC	30-110V-WM - 30-Vibrator - 110V - Wall Mount	01-JUL-10	30-JUN-11	225.86	75.29	25.10
6022-KC	30-230V-HC - 30-Vibrator - 230V - High Cycle	01-JUL-10	30-JUN-11	373.50	124.50	41.50
6022-KC	30-BKT-50 - 30-Concrete Bucket-50 YD	01-JUL-10	30-JUN-11	288.23	96.08	32.03
6022-KC	30-SAW08HP - 30-Saw - Concrete - 08 HP	01-JUL-10	30-JUN-11	430.92	143.64	47.88
6022-KC	30-BKT-3.0 - 30-Concrete Bucket-3.0 YD	01-JUL-10	30-JUN-11	738.00	246.00	82.00
6022-KC	31-MIX-M12 - 31-Mixer - Mortar - 12 CF	01-JUL-10	30-JUN-11	570.78	190.26	63.42

Home Location	Class	Start Date	End Date	28-Day Rate	Weekly Rate	Daily Rate
6022-KC	31-SAW-MRB - 31-Saw - Masonry - Marble	01-JUL-10	30-JUN-11	506.70	168.90	56.30
6022-KC	32-BRACECO - 32-Brace - Wall - Couplers	01-JUL-10	30-JUN-11	3.97	1.32	0.44
6022-KC	33-AUGERTM - 33-Auger - Two Man	01-JUL-10	30-JUN-11	511.25	170.42	56.81
6022-KC	33-DRP TAB - 33-Drill Press - Table Top	01-JUL-10	30-JUN-11	40.73	13.58	4.53
6022-KC	33-TRNROBO - 33-Transit - Robotic	01-JUL-10	30-JUN-11	2,362.50	787.50	262.50
6022-KC	34-BKR 18E - 34-Breaker - 18# - Electric	01-JUL-10	30-JUN-11	305.24	101.75	33.92
6022-KC	35-CLIMB - 35-Climber	01-JUL-10	30-JUN-11	406.35	135.45	45.15
6022-KC	36-BANDING - 36-Banding Tool Set	01-JUL-10	30-JUN-11	52.64	17.55	5.85
6022-KC	36-TORCHC - 36-Torch - Cutting	01-JUL-10	30-JUN-11	127.31	42.44	14.15
6022-KC	42-WP-2G - 42-Water Pump - 2" Gas	01-JUL-10	30-JUN-11	320.63	106.79	35.60
6022-KC	75-DZ SP - 75-Dozer - Service Pack	01-JUL-10	30-JUN-11	385.20	128.40	42.80
6022-KC	76-DINGO - 76-Dingo - Walkbehind Loader	01-JUL-10	30-JUN-11	869.02	289.67	96.56
6022-KC	76-LA BHB - 76-Loader - Backhoe Bucket	01-JUL-10	30-JUN-11	157.50	52.50	17.50
6022-KC	76-LA BRK - 76-Loader - Breaker - Hydraul	01-JUL-10	30-JUN-11	1,611.00	537.00	179.00
6022-KC	76-LA SWPR - 76-Loader - Pick-up Sweeper	01-JUL-10	30-JUN-11	894.92	298.31	99.44
6022-KC	44-DEHUMID - 44-Dehumidifier - Large - Elec	01-JUL-10	30-JUN-11	326.70	108.90	36.30
6022-KC	44-FANCAM - 44-Fan - Clean Air Mach - Mini	01-JUL-10	30-JUN-11	185.22	61.74	20.58
6022-KC	44-FANHV - 44-Fan - High Velocity	01-JUL-10	30-JUN-11	363.00	121.00	40.33
6022-KC	46-RAD1000 - 46-Radio - Handie Talkie-1000	01-JUL-10	30-JUN-11	62.72	20.91	6.97
6022-KC	48-HP 1.0M - 48-Heater - Propane - 1.0M BTU	01-JUL-10	30-JUN-11	604.80	201.60	67.20
6022-KC	49-CARTRF - 49-Cart - Roofing	01-JUL-10	30-JUN-11	97.22	32.41	10.80
6022-KC	49-DOLLYD - 49-Dolly - Door	01-JUL-10	30-JUN-11	34.78	11.59	3.86
6022-KC	49-MLFT15 - 49-Material Lift - 15' - 800lb	01-JUL-10	30-JUN-11	210.00	70.00	23.33
6022-KC	49-PLTFORK - 49-Pallet Forks - Flying	01-JUL-10	30-JUN-11	420.00	140.00	46.67
6022-KC	61-SAWMORT - 61-Saw - Mortar - Handheld	01-JUL-10	30-JUN-11	248.25	82.75	27.58
6022-KC	67-ROUTCO - 67-Router - Cut Out	01-JUL-10	30-JUN-11	16.35	5.45	1.82
6022-KC	67-SAWC07 - 67-Saw - Circular - 7-1/4"	01-JUL-10	30-JUN-11	49.61	16.54	5.51
6022-KC	67-SCREWSM - 67-Screwgun - Small	01-JUL-10	30-JUN-11	39.69	13.23	4.41
6022-KC	81-06"X3' - 81-Moduform-6"x3'	01-JUL-10	30-JUN-11	4.33	1.44	0.48
6022-KC	81-06"X6' - 81-Moduform-6"x6'	01-JUL-10	30-JUN-11	6.89	2.30	0.77
6022-KC	81-14"X3' - 81-Moduform-14"x3'	01-JUL-10	30-JUN-11	5.66	1.89	0.63
6022-KC	81-18"X5' - 81-Moduform-18"x5'	01-JUL-10	30-JUN-11	9.30	3.10	1.03
6022-KC	81-18"X6' - 81-Moduform-18"x6'	01-JUL-10	30-JUN-11	10.14	3.38	1.13
6022-KC	81-20"X4' - 81-Moduform-20"x4'	01-JUL-10	30-JUN-11	7.88	2.63	0.88
6022-KC	81-30"X8' - 81-Moduform-30"x8'	01-JUL-10	30-JUN-11	16.34	5.45	1.82
6022-KC	81-C12"X1' - 81-Moduform - Column - 12"X1'	01-JUL-10	30-JUN-11	0.00	0.00	0.00
6022-KC	81-C12"X4' - 81-Moduform Column 12"x4'	01-JUL-10	30-JUN-11	0.00	0.00	0.00
6022-KC	81-C12"X8' - 81-Moduform Column 12"x8'	01-JUL-10	30-JUN-11	0.00	0.00	0.00
6022-KC	81-C18"X8' - 81-Moduform Column 18"x8'	01-JUL-10	30-JUN-11	104.65	34.88	11.63
6022-KC	81-HISC4' - 81-Moduform HISC Column 4'	01-JUL-10	30-JUN-11	13.73	4.58	1.53
6022-KC	81-ISC4"X6' - 81-Moduform ISC 4"x6'	01-JUL-10	30-JUN-11	6.03	2.01	0.67
6022-KC	81-ISC4"X8' - 81-Moduform ISC 4"x8'	01-JUL-10	30-JUN-11	7.22	2.41	0.80
6022-KC	81-PILX8' - 81-Moduform-Column Pilaster 8'	01-JUL-10	30-JUN-11	17.60	5.87	1.96
6022-KC	90-CASTER - 90-Scaffold - 8" Casters	01-JUL-10	30-JUN-11	4.54	1.51	0.50
6022-KC	90-MASON5' - 90-Scaffold - Mason Frame 5'	01-JUL-10	30-JUN-11	4.32	1.44	0.48
6022-KC	34-BKR 90A - 34-Breaker - 90# - Air	01-JUL-10	30-JUN-11	309.45	103.15	34.38
6022-KC	34-PUNCH - 34-Punch - Hydraulic - 25 Ton	01-JUL-10	30-JUN-11	351.26	117.09	39.03
6022-KC	49-JACK10T - 49-Jack - Floor - 10Ton	01-JUL-10	30-JUN-11	46.31	15.44	5.15
6022-KC	60-IW .5AE - 60-Impact Wrench-.5" Air/Ele	01-JUL-10	30-JUN-11	38.46	12.82	4.27
6022-KC	81-C24"X1' - 81-Moduform Column 24"x1'	01-JUL-10	30-JUN-11	35.24	11.75	3.92
6022-KC	33-TRNROB6 - 33-Transit - Robotic-TrimbleS6	01-JUL-10	30-JUN-11	2,500.00	833.33	277.77
6022-KC	30-BKT-3LD - 30-Concrete Bucket-3YD Laydown	01-JUL-10	30-JUN-11	862.49	287.50	95.83
6022-KC	30-CHSW-CA - 30-Chainsaw - Concrete - Air	01-JUL-10	30-JUN-11	567.57	189.19	63.06
6022-KC	30-SAW-FL - 30-Saw - Floor - Air	01-JUL-10	30-JUN-11	441.32	147.11	49.04
6022-KC	30-SPRY-DR - 30-Sprayer - Drum	01-JUL-10	30-JUN-11	347.76	115.92	38.64
6022-KC	12-SEMI-FB - 12-DL Trailer - Semi - Flatbed	01-JUL-10	30-JUN-11	361.94	120.65	40.22
6022-KC	30-SAW09HP - 30-Saw - Concrete - 09 HP	01-JUL-10	30-JUN-11	430.92	143.64	47.88
6022-KC	30-SCR-AVH - 30-Screed - Air - Vibrating HD	01-JUL-10	30-JUN-11	47.63	15.88	5.29
6022-KC	30-SOFF-05 - 30-Soff Cut Concrete Saw - 05"	01-JUL-10	30-JUN-11	461.16	153.72	51.24
6022-KC	30-TROW-R6 - 30-Trowel - Riding - Twin 36"	01-JUL-10	30-JUN-11	1,426.76	475.59	317.03
6022-KC	31-TUB - 31-Tub - Mortar	01-JUL-10	30-JUN-11	51.12	17.04	5.68
6022-KC	33-LSRPLS2 - 33-Laser - PLS2	01-JUL-10	30-JUN-11	86.00	28.67	9.56
6022-KC	33-TAMPPAD - 33-Tamper - Pad - Vibrating	01-JUL-10	30-JUN-11	496.80	165.60	55.20
6022-KC	33-TRNDCL - 33-Transit - Data Collector -L	01-JUL-10	30-JUN-11	381.15	127.05	42.35
6022-KC	34-CONVEY - 34-Conveyor	01-JUL-10	30-JUN-11	1,100.00	366.67	122.22

Home Location	Class	Start Date	End Date	28-Day Rate	Weekly Rate	Daily Rate
122-KC	34-SPUDHOE - 34-Spudhoe - Air	01-JUL-10	30-JUN-11	109.62	36.54	12.18
122-KC	36-WEDEAT - 36-Weed Eater - Gas	01-JUL-10	30-JUN-11	98.28	32.76	10.92
122-KC	41-05.0KW - 41-Generator - 05.0KW - HC	01-JUL-10	30-JUN-11	406.80	135.60	45.20
122-KC	42-WP-4G - 42-Water Pump - 4" Gas	01-JUL-10	30-JUN-11	909.00	303.00	101.00
122-KC	43-GRD F12 - 43-Grinder - Floor - CPM 12	01-JUL-10	30-JUN-11	785.06	261.69	87.23
122-KC	43-PLSH-FL - 43-Polisher - Floor - 17"	01-JUL-10	30-JUN-11	295.79	98.60	32.87
122-KC	43-PLSH-SC - 43-Polisher - Floor - Scrape	01-JUL-10	30-JUN-11	295.79	98.60	32.87
122-KC	43-TILEWB - 43-Tile Stripper - Walkbehind	01-JUL-10	30-JUN-11	287.28	95.76	31.92
122-KC	72-GENERSP - 72-Generator - Service Pack	01-JUL-10	30-JUN-11	166.50	55.50	18.50
122-KC	76-LA AUGR - 76-Loader - Auger - Hydraulic	01-JUL-10	30-JUN-11	574.56	191.52	63.84
122-KC	43-VACEDCO - 43-Vacuum - EDCO Floor Grinder	01-JUL-10	30-JUN-11	484.79	161.60	53.87
122-KC	44-FAN36HV - 44-Fan - Carpet - Blower	01-JUL-10	30-JUN-11	45.27	15.09	5.03
122-KC	45-VAC18GL - 45-Vacuum - 18-20 Gal Wet/Dry	01-JUL-10	30-JUN-11	229.64	76.55	25.52
122-KC	46-TESTG - 46-Test EQ - Gas Detector	01-JUL-10	30-JUN-11	263.66	87.89	29.30
122-KC	49-CARTSTN - 49-Cart - Stone - Rubber Tire	01-JUL-10	30-JUN-11	32.89	10.96	3.65
122-KC	49-HOCH2.0 - 49-Hoist - Chain - 2.0T	01-JUL-10	30-JUN-11	137.97	45.99	15.33
122-KC	49-HOCH4.0 - 49-Hoist - Chain - 4.0T	01-JUL-10	30-JUN-11	301.57	100.52	33.51
122-KC	49-HOCH6.0 - 49-Hoist - Chain - 6.0T	01-JUL-10	30-JUN-11	301.57	100.52	33.51
122-KC	49-HOPSND - 49-Hopper - Sand	01-JUL-10	30-JUN-11	62.29	20.76	6.92
122-KC	49-PORTA12 - 49-Port-A-Power - 12T	01-JUL-10	30-JUN-11	51.12	17.04	5.68
122-KC	49-PORTA20 - 49-Port-A-Power - 20T	01-JUL-10	30-JUN-11	83.07	27.69	9.23
122-KC	49-SAFERES - 49-Safety Rescue Hoist	01-JUL-10	30-JUN-11	213.53	71.18	23.73
122-KC	49-VACLFT - 49-Vacuum - Suction Lifter	01-JUL-10	30-JUN-11	45.45	15.15	5.05
122-KC	60-IW .75E - 60-Impact Wrench-.75" Elec	01-JUL-10	30-JUN-11	188.06	62.69	20.90
122-KC	60-VIB CL - 60-Vibrator - Cordless	01-JUL-10	30-JUN-11	235.01	78.34	26.11
122-KC	67-NAILCAP - 67-Nailer - Cap	01-JUL-10	30-JUN-11	103.95	34.65	11.55
122-KC	67-SANDO5 - 67-Sander - Orbital - 5"	01-JUL-10	30-JUN-11	45.55	15.18	5.06
122-KC	67-SAWBDL - 67-Saw - Band - Large	01-JUL-10	30-JUN-11	145.53	48.51	16.17
122-KC	67-SAWC06 - 67-Saw - Circular - 6"	01-JUL-10	30-JUN-11	42.71	14.24	4.75
122-KC	67-SAWFINE - 67-Saw - Finecut Power Handsaw	01-JUL-10	30-JUN-11	30.50	10.17	3.39
122-KC	67-SAWZALC - 67-Sawzall - Cordless	01-JUL-10	30-JUN-11	99.23	33.08	11.03
122-KC	67-SCREWLG - 67-Screwgun - Large	01-JUL-10	30-JUN-11	43.85	14.62	4.87
122-KC	67-STAPLER - 67-Stapler - Nailer	01-JUL-10	30-JUN-11	96.39	32.13	10.17
122-KC	80-06"RFR - 80-curb Form 06x10 Reg Front	01-JUL-10	30-JUN-11	7.05	2.35	0.78
122-KC	81-04"X8' - 81-Moduform-4"x8'	01-JUL-10	30-JUN-11	8.08	2.69	0.90
122-KC	81-06"X8' - 81-Moduform-6"x8'	01-JUL-10	30-JUN-11	8.38	2.79	0.93
122-KC	81-22"X5' - 81-Moduform-22"x5'	01-JUL-10	30-JUN-11	10.56	3.52	1.17
122-KC	81-24"X5' - 81-Moduform-24"x5'	01-JUL-10	30-JUN-11	8.99	3.00	1.00
122-KC	81-C30"X8' - 81-Moduform Column 30"x8'	01-JUL-10	30-JUN-11	128.77	42.92	14.31
122-KC	82-TAP08" - 82-Gates Form-8" Taper	01-JUL-10	30-JUN-11	2.70	0.90	0.30
122-KC	90-LADFR6' - 90-Scaffold - Ladder Frame 6'6	01-JUL-10	30-JUN-11	4.36	1.45	0.48
122-KC	90-SIDEWAL - 90-Scaffold - Sidewall Bracket	01-JUL-10	30-JUN-11	2.65	0.88	0.29
122-KC	P-DIVERT - P-5" Diverter Valve	01-JUL-10	30-JUN-11	625.50	208.50	69.50
122-KC	76-LA BKT - 76-Loader - Bucket - Man	01-JUL-10	30-JUN-11	149.10	49.70	16.57
122-KC	49-JACK4T - 49-Jack - Floor - 4Ton	01-JUL-10	30-JUN-11	15.12	5.04	1.68
122-KC	66-GDR-BEN - 66-Grinder - Bench	01-JUL-10	30-JUN-11	24.75	8.25	2.75
122-KC	81-C36"X2' - 81-Moduform Column 36"x2'	01-JUL-10	30-JUN-11	61.53	20.51	6.84
122-KC	91-ETOWER - 91-EZ Crank-up - Tower 7'X30'	01-JUL-10	30-JUN-11	371.70	123.90	41.30
122-KC	33-MOWER R - 33-Mower - Riding	01-JUL-10	30-JUN-11	466.67	155.56	51.85
122-KC	30-BKT-.75 - 30-Concrete Bucket-.75 YD	01-JUL-10	30-JUN-11	311.40	103.80	34.60
122-KC	30-BKT-1.0 - 30-Concrete Bucket-1.0 YD	01-JUL-10	30-JUN-11	359.37	119.79	39.93
122-KC	30-BKT-1.5 - 30-Concrete Bucket-1.5 YD	01-JUL-10	30-JUN-11	426.60	142.20	47.40
122-KC	30-CHSW-CH - 30-Chainsaw - Concrete - Hydro	01-JUL-10	30-JUN-11	1,861.65	620.55	206.85
122-KC	30-DR-ROCK - 30-Drill - Rock - Air	01-JUL-10	30-JUN-11	304.29	101.43	33.81
122-KC	30-SHORE-2 - 30-Shores - #2	01-JUL-10	30-JUN-11	5.67	1.89	0.63
122-KC	31-NIBBLER - 31-Nibbler	01-JUL-10	30-JUN-11	100.00	33.33	11.11
122-KC	32-BRACEKN - 32-Brace - Wall - Knee	01-JUL-10	30-JUN-11	4.57	1.52	0.51
122-KC	33-LIGHTPD - 33-Light - Pedestal	01-JUL-10	30-JUN-11	245.70	81.90	27.30
122-KC	33-LSRSEN - 33-Laser - Sensor - Rod Eye	01-JUL-10	30-JUN-11	64.55	21.52	7.17
122-KC	33-MOWER - 33-Mower - Lawn	01-JUL-10	30-JUN-11	99.23	33.08	11.03
122-KC	33-TAMPAIR - 33-Tamper - Air	01-JUL-10	30-JUN-11	156.87	52.29	17.43
122-KC	33-TRNEDMK - 33-Transit - EDM - Key Softwar	01-JUL-10	30-JUN-11	0.00	0.00	0.00
122-KC	34-BKR 60A - 34-Breaker - 60# - Air	01-JUL-10	30-JUN-11	256.10	85.37	28.46
122-KC	34-CHIPMR - 34-Chipping Hammer	01-JUL-10	30-JUN-11	220.19	73.40	24.47
122-KC	34-TRASHH - 34-Trash Chute - Hopper	01-JUL-10	30-JUN-11	52.54	17.51	5.84

Home Location	Class	Start Date	End Date	28-Day Rate	Weekly Rate	Daily Rate
022-KC	35-LIFE-11 - 35-Lifeline - Retractable-11'	01-JUL-10	30-JUN-11	63.00	21.00	7.00
022-KC	35-LIFE-20 - 35-Lifeline - Retractable-20'	01-JUL-10	30-JUN-11	120.75	40.25	13.42
022-KC	36-SAND100 - 36-Sandblaster - 100lb	01-JUL-10	30-JUN-11	367.50	122.50	40.83
022-KC	40-COMPG - 40-Compressor - Gas <10 Gal	01-JUL-10	30-JUN-11	381.78	127.26	42.42
022-KC	41-01.0KW - 41-Generator - 01.0KW	01-JUL-10	30-JUN-11	261.77	87.26	29.09
022-KC	42-TESTPMP - 42-Test Pump - Water	01-JUL-10	30-JUN-11	400.00	133.33	44.44
022-KC	42-WP-2ESL - 42-Water Pump - 2" Elec SP LDE	01-JUL-10	30-JUN-11	112.46	37.49	12.50
022-KC	76-LDR 20 - 76-Utility Loader - 2000lb	01-JUL-10	30-JUN-11	1,400.00	466.67	155.56
022-KC	44-SMOKE - 44-Smoke Eater Vacuum	01-JUL-10	30-JUN-11	156.82	52.27	17.42
022-KC	46-RAD1250 - 46-Radio - Handie Talkie-1250	01-JUL-10	30-JUN-11	62.72	20.91	6.97
022-KC	46-REPEAT - 46-Repeater - Radio	01-JUL-10	30-JUN-11	616.00	205.33	68.44
022-KC	49-CAGE4MN - 49-Cage - 4 Man Working Cage	01-JUL-10	30-JUN-11	364.65	121.55	40.52
022-KC	49-HOCAE - 49-Hoist - Cable - Electric	01-JUL-10	30-JUN-11	299.48	99.83	33.28
022-KC	49-HOPFL2Y - 49-Hopper - Trash - Forklift2Y	01-JUL-10	30-JUN-11	63.00	21.00	7.00
022-KC	49-HYDRPP - 49-Hydraulic Power Pack	01-JUL-10	30-JUN-11	682.50	227.50	75.83
022-KC	49-MLFT25 - 49-Material Lift - 25' - 2K	01-JUL-10	30-JUN-11	157.50	52.50	17.50
022-KC	51-GUARD - 51-Guard Shack	01-JUL-10	30-JUN-11	155.93	51.98	17.33
022-KC	52-VAN - 52-Trailer - Van	01-JUL-10	30-JUN-11	189.00	63.00	21.00
022-KC	60-IW .5E - 60-Impact Wrench-.5" Elec	01-JUL-10	30-JUN-11	38.46	12.82	4.27
022-KC	60-IW 1E - 60-Impact Wrench-1.0" Elec	01-JUL-10	30-JUN-11	213.53	71.18	23.73
022-KC	66-GDR 4-6 - 66-Grinder - Hand - 4.5"-6"	01-JUL-10	30-JUN-11	49.61	16.54	5.51
022-KC	67-NAILCOM - 67-Nailer - Common	01-JUL-10	30-JUN-11	75.03	25.01	8.34
022-KC	80-06"RFA - 80-Curb Form 06x10 Reg Face	01-JUL-10	30-JUN-11	7.20	2.40	0.80
022-KC	81-10"X3' - 81-Moduform-10"x3'	01-JUL-10	30-JUN-11	5.02	1.67	0.56
022-KC	81-12"X8' - 81-Moduform-12"x8'	01-JUL-10	30-JUN-11	10.94	3.65	1.22
022-KC	81-20"X3' - 81-Moduform-20"x3'	01-JUL-10	30-JUN-11	6.50	2.17	0.72
022-KC	81-26"X6' - 81-Moduform-26"x6'	01-JUL-10	30-JUN-11	10.62	3.54	1.18
022-KC	81-28"X4' - 81-Moduform-28"x4'	01-JUL-10	30-JUN-11	7.62	2.54	0.85
022-KC	81-30"X4' - 81-Moduform-30"x4'	01-JUL-10	30-JUN-11	8.17	2.72	0.91
022-KC	81-C36"X4' - 81-Moduform Column 36"x4'	01-JUL-10	30-JUN-11	88.95	29.65	9.88
022-KC	81-HISC3' - 81-Moduform HISC Column 3'	01-JUL-10	30-JUN-11	12.26	4.09	1.36
022-KC	81-ISC6"X4' - 81-Moduform ISC 6"x4'	01-JUL-10	30-JUN-11	4.14	1.38	0.46
022-KC	81-PILX6' - 81-Moduform-Column Pilaster 6'	01-JUL-10	30-JUN-11	10.03	3.34	1.11
022-KC	82-TAP14" - 82-Gates Form-14" Taper	01-JUL-10	30-JUN-11	2.79	0.93	0.31
022-KC	90-GRRAILS - 90-Guard Rail	01-JUL-10	30-JUN-11	0.87	0.29	0.10
022-KC	90-SCLIMB - 90-Scaffold - Climber Frames	01-JUL-10	30-JUN-11	12.29	4.10	1.37
022-KC	93-SUSP - 93-Suspended Scaffolding	01-JUL-10	30-JUN-11	500.13	16.71	5.57
022-KC	96-28"X24' - 96-Stage Platform 28"x24' HD	01-JUL-10	30-JUN-11	166.50	55.50	18.50
022-KC	32-WELD200 - 32-Welder - 200 Amp - Electric	01-JUL-10	30-JUN-11	412.65	137.55	45.85
022-KC	41-TRANSFM - 41-Transformer - 75 KVA	01-JUL-10	30-JUN-11	225.00	75.00	25.00
022-KC	49-JACK50T - 49-Jack - 50 Ton - Hydraulic	01-JUL-10	30-JUN-11	92.89	30.96	10.32
022-KC	80-08"RFR - 80-Curb Form 08x10 Reg Front	01-JUL-10	30-JUN-11	7.10	2.37	0.79
022-KC	60-SHEAR - 60-Shear Wrench	01-JUL-10	30-JUN-11	437.63	145.88	48.63
022-KC	46-PRINTPL - 46-Printer - Punchlist-Monthly	01-JUL-10	30-JUN-11	50.00	16.67	5.56
022-KC	44-AIRSCB - 44-Air Scrubber	01-JUL-10	30-JUN-11	225.00	75.00	25.00
022-KC	73-FL VR10 - 73-Forklift - Vble Reach - 10K	01-JUL-10	30-JUN-11	3,267.00	1,089.00	363.00
022-KC	82-ISC10' - 82-Gates Form-10' ISC	01-JUL-10	30-JUN-11	0.00	0.00	0.00
022-KC	71-AC 375 - 71-Comp 375 CFM	01-JUL-10	30-JUN-11	1,440.00	480.00	160.00
022-KC	30-CHSW-CG - 30-Chainsaw - Concrete - Gas	01-JUL-10	30-JUN-11	572.76	190.92	63.64
022-KC	30-CPB-16 - 30-Concrete Power Buggie-16cf	01-JUL-10	30-JUN-11	783.41	261.14	87.05
022-KC	30-CURING - 30-Curing Box - Concrete	01-JUL-10	30-JUN-11	66.15	22.50	7.35
022-KC	30-FOAM - 30-Foam Cutter	01-JUL-10	30-JUN-11	232.00	77.33	25.78
022-KC	30-SAW11HP - 30-Saw - Concrete - 11 HP	01-JUL-10	30-JUN-11	248.54	82.85	27.62
022-KC	30-SCR-CAT - 30-Screed - Cat	01-JUL-10	30-JUN-11	426.20	142.07	47.36
022-KC	30-SHR-PKT - 30-Shears - Pocket	01-JUL-10	30-JUN-11	716.10	238.70	79.57
022-KC	30-SHR-POW - 30-Shears - Power	01-JUL-10	30-JUN-11	109.62	36.54	12.18
022-KC	46-CAMFLIR - 46-Camera - FLIR	01-JUL-10	30-JUN-11	3,207.45	1,069.15	356.38
022-KC	30-SCR-WET - 30-Screed - Wet - 12'	01-JUL-10	30-JUN-11	616.42	205.47	68.49
022-KC	31-MIX-M09 - 31-Mixer - Mortar - 09 CF	01-JUL-10	30-JUN-11	371.39	123.80	41.27
022-KC	31-SAW-M20 - 31-Saw - Masonry - 20"	01-JUL-10	30-JUN-11	452.70	150.90	50.30
022-KC	32-BRACEHL - 32-Brace - Wall - Hog Leg	01-JUL-10	30-JUN-11	22.05	7.35	2.45
022-KC	32-WELD225 - 32-Welder - 225 Amp - Gas	01-JUL-10	30-JUN-11	473.45	157.82	52.61
022-KC	33-BLOWERL - 33-Blower - Leaf	01-JUL-10	30-JUN-11	65.21	21.74	7.25
022-KC	33-DRIVER - 33-Driver - Fence Post	01-JUL-10	30-JUN-11	487.62	162.54	54.18
022-KC	33-LSRBSLP - 33-Laser - Beacon - Slope	01-JUL-10	30-JUN-11	663.20	221.07	73.69

Home Location	Class	Start Date	End Date	28-Day Rate	Weekly Rate	Daily Rate
022-KC	33-TRNDCS - 33-Transit - Data Collector -S	01-JUL-10	30-JUN-11	342.00	114.00	38.00
022-KC	34-SAWQG - 34-Saw - Quickie - Gas - 14-16	01-JUL-10	30-JUN-11	383.67	127.89	42.63
022-KC	34-SAWR14 - 34-Saw - Ring - 14"	01-JUL-10	30-JUN-11	871.20	290.40	96.80
022-KC	35-LIFE-30 - 35-Lifeline - Retractable-30'	01-JUL-10	30-JUN-11	131.25	43.75	14.58
022-KC	36-SAND600 - 36-Sandblaster - 600lb	01-JUL-10	30-JUN-11	684.18	228.06	76.02
022-KC	36-TORCHCA - 36-Torch - Cutting - Arc Air	01-JUL-10	30-JUN-11	152.50	50.83	16.94
022-KC	37-HINGET - 37-Hinge Template	01-JUL-10	30-JUN-11	25.00	8.33	2.78
022-KC	37-JIGDB - 37-Jig - Door Boring	01-JUL-10	30-JUN-11	79.19	26.40	8.80
022-KC	42-WP-2A - 42-Water Pump - 2" Air	01-JUL-10	30-JUN-11	251.10	83.70	27.90
022-KC	43-GRD F08 - 43-Grinder - Floor - CPM 08	01-JUL-10	30-JUN-11	782.10	260.70	86.90
022-KC	43-SCRUB - 43-Scrubber - Floor	01-JUL-10	30-JUN-11	1,674.00	558.00	186.00
022-KC	45-PWASH3K - 45-Pressure Washer-3000Psi Gas	01-JUL-10	30-JUN-11	430.92	143.64	47.88
022-KC	45-VAC12GL - 45-Vacuum - 12-16 Gal Wet/Dry	01-JUL-10	30-JUN-11	43.00	14.33	4.78
022-KC	48-HEATST - 48-Heater - Steam	01-JUL-10	30-JUN-11	125.69	41.90	13.97
022-KC	49-BARRIER - 49-Barrier Lifting Bracket	01-JUL-10	30-JUN-11	574.56	191.52	63.84
022-KC	49-CAGE2MN - 49-Cage - 2 Man Working Cage	01-JUL-10	30-JUN-11	521.64	173.88	57.96
022-KC	49-CARTBRK - 49-Cart - Brick & Tile	01-JUL-10	30-JUN-11	58.68	19.56	6.52
022-KC	49-HOCH1.5 - 49-Hoist - Chain - 1.5T	01-JUL-10	30-JUN-11	135.14	45.05	15.02
022-KC	49-PORTA10 - 49-Port-A-Power - 10T	01-JUL-10	30-JUN-11	33.60	11.20	3.73
022-KC	58-COMBO - 58-Combo - Office / Van - 40'	01-JUL-10	30-JUN-11	285.41	95.14	31.71
022-KC	60-SAWCHOP - 60-Saw - Chop - Metal	01-JUL-10	30-JUN-11	77.34	25.78	8.59
022-KC	66-BNDFILE - 66-Band File	01-JUL-10	30-JUN-11	53.25	17.75	5.92
022-KC	66-DR-5C - 66-Drill-5-1/2" Cordless	01-JUL-10	30-JUN-11	49.61	16.54	5.51
022-KC	66-DR-5EH - 66-Drill-5-1/2" Elect Hammer	01-JUL-10	30-JUN-11	58.68	19.56	6.52
022-KC	67-JINTERP - 67-Jointer - Plate	01-JUL-10	30-JUN-11	34.11	11.37	3.79
022-KC	67-NAILRF - 67-Nailer - Roofing	01-JUL-10	30-JUN-11	103.95	34.65	11.55
022-KC	67-NAILSID - 67-Nailer - Siding	01-JUL-10	30-JUN-11	128.97	42.99	14.33
022-KC	67-ROUTSM - 67-Router - Small	01-JUL-10	30-JUN-11	52.64	17.55	5.85
022-KC	67-SAWT10 - 67-Saw - Table - 8-10"	01-JUL-10	30-JUN-11	144.59	48.20	16.07
022-KC	67-SAWT12 - 67-Saw - Table - 12"	01-JUL-10	30-JUN-11	237.20	79.07	26.36
022-KC	81-08"x8' - 81-Moduform-8"x8'	01-JUL-10	30-JUN-11	9.95	3.32	1.11
022-KC	81-10"x4' - 81-Moduform-10"x4'	01-JUL-10	30-JUN-11	6.32	2.11	0.70
022-KC	81-12"x4' - 81-Moduform-12"x4'	01-JUL-10	30-JUN-11	6.47	2.16	0.72
022-KC	81-14"x4' - 81-Moduform-14"x4'	01-JUL-10	30-JUN-11	6.73	2.24	0.75
022-KC	81-14"x8' - 81-Moduform-14"x8'	01-JUL-10	30-JUN-11	11.44	3.81	1.27
022-KC	81-22"x3' - 81-Moduform-22"x3'	01-JUL-10	30-JUN-11	6.81	2.27	0.76
022-KC	81-22"x8' - 81-Moduform-22"x8'	01-JUL-10	30-JUN-11	13.89	4.63	1.54
022-KC	81-24"x6' - 81-Moduform-24"x6'	01-JUL-10	30-JUN-11	9.57	3.19	1.06
022-KC	81-C24"x8' - 81-Moduform Column 24"x8'	01-JUL-10	30-JUN-11	115.16	38.39	12.80
022-KC	81-HISC8' - 81-Moduform HISC Column 8'	01-JUL-10	30-JUN-11	25.70	8.57	2.86
022-KC	82-ISC04' - 82-Gates Form-4' ISC	01-JUL-10	30-JUN-11	36.92	12.31	4.10
022-KC	90-BASEPLT - 90-Scaffold - Base Plate	01-JUL-10	30-JUN-11	0.87	0.29	0.10
022-KC	96-24"x20' - 96-Stage Platform 24"x20'	01-JUL-10	30-JUN-11	72.00	24.00	8.00
022-KC	P-GROUT 2" - P-Grout Pump-2"-Trailer Mount	01-JUL-10	30-JUN-11	796.69	265.56	88.52
022-KC	40-COMPE - 40-Compressor - Elec <10 Gal	01-JUL-10	30-JUN-11	87.32	29.11	9.70
022-KC	46-RADHS - 46-Radio - Hand Set	01-JUL-10	30-JUN-11	73.45	24.48	8.16
022-KC	49-JACK1.5 - 49-Jack - Floor - 1.5Ton	01-JUL-10	30-JUN-11	23.81	7.94	2.65
022-KC	67-SAWZALS - 67-Sawzall - Super	01-JUL-10	30-JUN-11	47.25	15.75	5.25
022-KC	76-TLDR 25 - 76-Track Loader - 2500lb	01-JUL-10	30-JUN-11	2,286.90	762.30	254.10
022-KC	49-CAGEXL - 49-Cage - 2 ManXL Working Cage	01-JUL-10	30-JUN-11	2,000.00	666.00	222.00
022-KC	73-FL HOOK - 73-Forklift - Crane Hook Att.	01-JUL-10	30-JUN-11	154.57	51.52	17.17
022-KC	33-LEVEL - 33-Level	01-JUL-10	30-JUN-11	164.10	54.70	18.23
022-KC	30-SAW09E - 30-Saw - Concrete - 09 HP-Elec	01-JUL-10	30-JUN-11	585.90	195.30	65.10
022-KC	30-SAW-ME - 30-Saw - Metal - Cut-off	01-JUL-10	30-JUN-11	126.00	42.00	14.00
022-KC	30-SHORE-1 - 30-Shores - #1	01-JUL-10	30-JUN-11	5.29	1.76	0.59
022-KC	31-SAW-M14 - 31-Saw - Masonry - 14"	01-JUL-10	30-JUN-11	252.00	84.00	28.00
022-KC	32-BRACE#1 - 32-Brace - Wall - #1 Blue HD	01-JUL-10	30-JUN-11	17.67	5.89	1.96
022-KC	33-DRP MAG - 33-Drill Press - Magnetic	01-JUL-10	30-JUN-11	274.05	91.35	30.45
022-KC	33-LSRBHV - 33-Laser - Beacon - Horiz/Vert	01-JUL-10	30-JUN-11	436.59	145.53	48.51
022-KC	33-TRNDEYE - 33-Transit - Digital Eye Piece	01-JUL-10	30-JUN-11	65.34	21.78	7.26
022-KC	33-TRNEDM3 - 33-Transit - EDM - Set 3	01-JUL-10	30-JUN-11	942.83	314.28	104.76
022-KC	34-SAWQE - 34-Saw - Quickie - Electric	01-JUL-10	30-JUN-11	228.69	76.23	25.41
022-KC	37-WELDWR - 37-Welder - Wire Feed	01-JUL-10	30-JUN-11	391.23	130.41	43.47
022-KC	41-06.0KW - 41-Generator - 06.0KW	01-JUL-10	30-JUN-11	511.25	170.42	56.81
022-KC	42-WP-2ESH - 42-Water Pump - 2" Elec SP HDE	01-JUL-10	30-JUN-11	268.38	89.46	29.82

Home Location	Class	Start Date	End Date	28-Day Rate	Weekly Rate	Daily Rate
22-KC	42-WP-4E - 42-Water Pump - 4" Elec	01-JUL-10	30-JUN-11	787.50	262.50	87.50
22-KC	43-CPULLER - 43-Carpet Puller	01-JUL-10	30-JUN-11	287.28	95.76	31.92
22-KC	44-FANCAPT - 44-Fan - Clean Air Mach - Port	01-JUL-10	30-JUN-11	205.07	68.36	22.79
22-KC	45-VAC55A - 45-Vacuum - 55 Gallon - Air	01-JUL-10	30-JUN-11	229.64	76.55	25.52
22-KC	45-VACDUAL - 45-Vacuum - Dual Carpet	01-JUL-10	30-JUN-11	96.39	32.13	10.71
22-KC	46-CHARGE - 46-Charger - Battery	01-JUL-10	30-JUN-11	39.97	13.32	4.44
22-KC	48-HP 225 - 48-Heater - Propane - 225K BTU	01-JUL-10	30-JUN-11	310.91	103.64	34.55
22-KC	49-CARTMAT - 49-Cart - Material	01-JUL-10	30-JUN-11	32.70	10.90	3.63
22-KC	49-HOXA2 - 49-Hoist - Cable - 2.0 Ton	01-JUL-10	30-JUN-11	283.14	94.38	31.46
22-KC	49-HOCH.5E - 49-Hoist - Chain - Elec - .5T	01-JUL-10	30-JUN-11	213.53	71.18	23.73
22-KC	52-CONT-20 - 52-Container - 20'	01-JUL-10	30-JUN-11	107.73	35.91	11.97
22-KC	58-OFF-50' - 58-Office Trailer - 50' X 10'	01-JUL-10	30-JUN-11	262.71	87.57	29.19
22-KC	66-GDR-7-9 - 66-Grinder - Hand - 7"-9"	01-JUL-10	30-JUN-11	65.77	21.92	7.31
22-KC	67-NAILPLM - 67-Nailer - Palm	01-JUL-10	30-JUN-11	63.88	21.29	7.10
22-KC	67-ROUTLG - 67-Router - Large	01-JUL-10	30-JUN-11	74.37	24.79	8.26
22-KC	67-SAWM12 - 67-Saw - Miter - 12"	01-JUL-10	30-JUN-11	107.81	35.94	11.98
22-KC	67-SAWZAL - 67-Sawzall	01-JUL-10	30-JUN-11	51.12	17.04	5.68
22-KC	81-04"X5' - 81-Moduform-4"x5'	01-JUL-10	30-JUN-11	5.66	1.89	0.63
22-KC	81-04"X6' - 81-Moduform-4"x6'	01-JUL-10	30-JUN-11	6.39	2.13	0.71
22-KC	81-08"X3' - 81-Moduform-8"x3'	01-JUL-10	30-JUN-11	4.59	1.53	0.51
22-KC	81-08"X4' - 81-Moduform-8"x4'	01-JUL-10	30-JUN-11	5.51	1.84	0.61
22-KC	81-12"X3' - 81-Moduform-12"x3'	01-JUL-10	30-JUN-11	5.20	1.73	0.58
22-KC	81-16"X8' - 81-Moduform-16"x8'	01-JUL-10	30-JUN-11	11.86	3.95	1.32
22-KC	81-20"X8' - 81-Moduform-20"x8'	01-JUL-10	30-JUN-11	13.01	4.34	1.45
22-KC	81-22"X6' - 81-Moduform-22"x6'	01-JUL-10	30-JUN-11	11.37	3.79	1.26
22-KC	81-24"X4' - 81-Moduform-24"x4'	01-JUL-10	30-JUN-11	6.35	2.12	0.71
22-KC	81-26"X8' - 81-Moduform-26"x8'	01-JUL-10	30-JUN-11	11.49	3.83	1.28
22-KC	81-28"X8' - 81-Moduform-28"x8'	01-JUL-10	30-JUN-11	12.38	4.13	1.38
22-KC	81-30"X3' - 81-Moduform-30"x3'	01-JUL-10	30-JUN-11	6.13	2.04	0.68
22-KC	81-30"X5' - 81-Moduform-30"x5'	01-JUL-10	30-JUN-11	13.61	4.54	1.51
22-KC	81-ISC4"X3 - 81-Moduform ISC 4"x3	01-JUL-10	30-JUN-11	3.16	1.05	0.35
22-KC	81-ISC6"X6 - 81-Moduform ISC 6"x6	01-JUL-10	30-JUN-11	6.33	2.11	0.70
22-KC	90-LADBRKT - 90-Scaffold - Ladder Brackets	01-JUL-10	30-JUN-11	1.52	0.51	0.17
22-KC	90-LEVJACK - 90-Scaffold - Leveling Jack	01-JUL-10	30-JUN-11	1.42	0.47	0.16
22-KC	90-STEPGR - 90-Scaffold - Step Guardrail	01-JUL-10	30-JUN-11	6.33	2.11	0.70
22-KC	90-X-BRACE - 90-Scaffold - X - Brace	01-JUL-10	30-JUN-11	0.63	0.21	0.07
22-KC	92-BAKER - 92-Scaffold - Baker Rolling	01-JUL-10	30-JUN-11	57.55	19.18	6.39
22-KC	95-SPEEDSC - 95-Speed Scaffolding	01-JUL-10	30-JUN-11	17.82	5.94	1.98
22-KC	46-CAMVID - 46-Camera - Video	01-JUL-10	30-JUN-11	150.00	50.00	16.67
22-KC	49-CARTHOS - 49-Cart - Hose	01-JUL-10	30-JUN-11	47.63	15.88	5.29
22-KC	36-FOUNT - 36-Fountain - Drinking	01-JUL-10	30-JUN-11	21.42	7.14	2.38
22-KC	31-SPLT-SS - 31-Splitter - Stone - Stainless	01-JUL-10	30-JUN-11	91.96	30.65	10.22
22-KC	34-SCALER - 34-Scaler - Needle	01-JUL-10	30-JUN-11	62.16	20.72	6.91
22-KC	36-PAINTSA - 36-Paint Sprayer - Airless	01-JUL-10	30-JUN-11	551.31	183.77	61.26
22-KC	80-08"RFA - 80-Curb Form 08x10 Reg Face	01-JUL-10	30-JUN-11	8.73	2.91	0.97
22-KC	81-C24"X2' - 81-Moduform Column 24"x2'	01-JUL-10	30-JUN-11	46.28	15.43	5.14
22-KC	51-WATERW - 51-Water Wagon	01-JUL-10	30-JUN-11	378.00	126.00	42.00
22-KC	71-AC>210' - 71-Comp 125-210 CFM	01-JUL-10	30-JUN-11	769.50	256.50	85.50
22-KC	30-110V-HC - 30-Vibrator - 110V - High Cycle	01-JUL-10	30-JUN-11	354.60	118.20	39.40
22-KC	30-PLASMA - 30-Plasma Cutter	01-JUL-10	30-JUN-11	447.93	149.31	49.77
22-KC	30-RBR CUT - 30-Rebar Cutter	01-JUL-10	30-JUN-11	213.15	71.05	23.68
22-KC	30-SAW65HP - 30-Saw - Concrete - 65 HP	01-JUL-10	30-JUN-11	1,332.45	444.15	148.05
22-KC	75-DZ <90 - 75-Dozer - 70-90 - HP	01-JUL-10	30-JUN-11	2,920.05	973.35	324.45
22-KC	30-SHORE-3 - 30-Shores - #3	01-JUL-10	30-JUN-11	5.58	1.86	0.62
22-KC	30-SOFF-14 - 30-Soff Cut Concrete Saw - 14"	01-JUL-10	30-JUN-11	2,088.45	696.15	232.05
22-KC	30-TROW-R8 - 30-Trowel - Riding - Twin 48"	01-JUL-10	30-JUN-11	1,506.61	502.20	334.80
22-KC	30-TROW-W4 - 30-Trowel - Walkbehind - 4'	01-JUL-10	30-JUN-11	508.50	169.50	56.50
22-KC	31-MIX-G12 - 31-Mixer - Concrete - 12 CF	01-JUL-10	30-JUN-11	518.81	172.94	57.65
22-KC	31-SAW-TIL - 31-Saw - Masonry - Tile	01-JUL-10	30-JUN-11	137.97	45.99	15.33
22-KC	31-SPLT - 31-Splitter - Stone	01-JUL-10	30-JUN-11	521.64	173.88	57.96
22-KC	32-BRACE#2 - 32-Brace - Wall - #2 Orange HD	01-JUL-10	30-JUN-11	19.85	6.62	2.21
22-KC	32-BRACE#3 - 32-Brace - Wall - #3 Yellow HD	01-JUL-10	30-JUN-11	22.11	7.37	2.46
22-KC	33-LSRBH - 33-Laser - Beacon - Horizontal	01-JUL-10	30-JUN-11	176.72	58.91	19.64
22-KC	33-LSRPLS5 - 33-Laser - PLS5	01-JUL-10	30-JUN-11	130.68	43.56	14.52
22-KC	33-TRNEDM - 33-Transit - EDM	01-JUL-10	30-JUN-11	584.10	194.70	64.90

Home Location	Class	Start Date	End Date	28-Day Rate	Weekly Rate	Daily Rate
022-KC	34-BKR 30A - 34-Breaker - 30/40# - Air	01-JUL-10	30-JUN-11	205.20	68.40	22.80
022-KC	34-BKR 60E - 34-Breaker - 60# - Electric	01-JUL-10	30-JUN-11	486.68	162.23	54.08
022-KC	34-PWRPACK - 34-Power Pack Hydraulic - Elec	01-JUL-10	30-JUN-11	546.00	182.00	60.67
022-KC	34-SPLITRO - 34-Splitter - Rock - Hydraulic	01-JUL-10	30-JUN-11	1,821.76	607.26	202.42
022-KC	35-LIFE-50 - 35-Lifeline - Retractable-50'	01-JUL-10	30-JUN-11	157.50	52.50	17.50
022-KC	37-SANDDW - 37-Sander - Drywall	01-JUL-10	30-JUN-11	54.81	18.27	6.09
022-KC	42-WP-3ASP - 42-Water Pump - 3" Air SP	01-JUL-10	30-JUN-11	328.86	109.62	36.54
022-KC	73-BUCKETG - 73-Bucket - Forklift - Gravel	01-JUL-10	30-JUN-11	272.25	90.75	30.25
022-KC	76-LA BKTG - 76-Loader - Bucket - Gravel	01-JUL-10	30-JUN-11	252.00	84.00	28.00
022-KC	76-LA FORK - 76-Loader - Forks	01-JUL-10	30-JUN-11	336.06	112.02	37.34
022-KC	44-FANMIST - 44-Fan - Mister	01-JUL-10	30-JUN-11	283.14	94.38	31.46
022-KC	45-VAC55E - 45-Vacuum - 55 Gallon - Elect	01-JUL-10	30-JUN-11	239.40	79.80	26.60
022-KC	45-VACHEPA - 45-Vacuum - Hepa Carpet Sweep	01-JUL-10	30-JUN-11	91.19	30.40	10.13
022-KC	48-HP 70 - 48-Heater - Propane - 70K BTU	01-JUL-10	30-JUN-11	50.73	16.91	5.64
022-KC	49-CAGEMAT - 49-Cage - Working Materials	01-JUL-10	30-JUN-11	93.77	31.26	10.42
022-KC	49-FL WPF - 49-Forklift - Working Platform	01-JUL-10	30-JUN-11	381.78	127.26	42.42
022-KC	49-HOCH1.0 - 49-Hoist - Chain - 1.0T	01-JUL-10	30-JUN-11	84.00	28.00	9.33
022-KC	49-PLTJACK - 49-Pallet Jack	01-JUL-10	30-JUN-11	456.87	52.29	17.43
022-KC	60-DR-CORE - 60-Drill - Core - Handheld	01-JUL-10	30-JUN-11	365.72	121.91	40.64
022-KC	60-IW .75A - 60-Impact Wrench-.75" Air	01-JUL-10	30-JUN-11	178.61	59.54	19.85
022-KC	64-ROTO-L - 64-Rotohammer - Large-SDS Max	01-JUL-10	30-JUN-11	256.10	85.37	28.46
022-KC	66-DR-37A - 66-Drill-.375-3/8" Angle	01-JUL-10	30-JUN-11	56.89	18.96	6.32
022-KC	66-DR-.5CH - 66-Drill-.5-1/2" Cordless Hmr	01-JUL-10	30-JUN-11	103.57	34.52	11.51
022-KC	66-GDR-DIE - 66-Grinder - Die	01-JUL-10	30-JUN-11	60.95	20.32	6.77
022-KC	67-JIGSAWL - 67-Jigsaw - Large	01-JUL-10	30-JUN-11	64.01	21.34	7.11
022-KC	67-ROUTPLN - 67-Router - Plunge	01-JUL-10	30-JUN-11	47.50	15.83	5.28
022-KC	67-SAWBDS - 67-Saw - Band - Small	01-JUL-10	30-JUN-11	132.30	44.10	14.70
022-KC	67-SAWCCL - 67-Saw - Circular-Cordless 18V	01-JUL-10	30-JUN-11	137.97	45.99	15.33
022-KC	80-12"RBA - 80-Curb Form 12x10 Reg Back	01-JUL-10	30-JUN-11	11.07	3.69	1.23
022-KC	81-08"X5' - 81-Moduform-8"x5'	01-JUL-10	30-JUN-11	6.96	2.32	0.77
022-KC	81-10"X8' - 81-Moduform-10"x8'	01-JUL-10	30-JUN-11	10.29	3.43	1.14
022-KC	81-14"X5' - 81-Moduform-14"x5'	01-JUL-10	30-JUN-11	8.23	2.74	0.91
022-KC	81-18"X3' - 81-Moduform-18"x3'	01-JUL-10	30-JUN-11	6.20	2.07	0.69
022-KC	81-30"X6' - 81-Moduform-30"x6'	01-JUL-10	30-JUN-11	12.25	4.08	1.36
022-KC	81-C24"X4' - 81-Moduform Column 24"x4'	01-JUL-10	30-JUN-11	73.60	24.53	8.18
022-KC	81-PILX3' - 81-Moduform-Column Pilaster 3'	01-JUL-10	30-JUN-11	6.27	2.09	0.70
022-KC	90-MASON4' - 90-Scaffold - Mason Frame 4'	01-JUL-10	30-JUN-11	2.46	0.82	0.27
022-KC	90-PLKA07' - 90-Plank - 7' - Aluminum	01-JUL-10	30-JUN-11	9.72	3.24	1.08
022-KC	46-HEADSET - 46-Headset - Radio	01-JUL-10	30-JUN-11	58.02	19.34	6.45
022-KC	49-MANLIFT - 49-Manlift - Industrial	01-JUL-10	30-JUN-11	357.21	119.07	39.69
022-KC	81-C36"X1' - 81-Moduform Column 36"x1'	01-JUL-10	30-JUN-11	44.06	14.69	4.90
022-KC	67-SAWTRAK - Saw - Tracksaw - 6-1/2"	01-JUL-10	30-JUN-11	231.30	77.10	25.70
022-KC	49-VACGRIP - 49-Vacuum Power Grip	01-JUL-10	30-JUN-11	43.29	14.43	4.81
022-KC	30-TROW-ED - 30-Trowel - Edging - 30"	01-JUL-10	30-JUN-11	367.50	122.50	40.83

Rates subject to annual review and change.

KANSAS STATE UNIVERSITY
PURCHASING OFFICE
21 ANDERSON HALL
MANHATTAN, KS 66506
PHONE 785-532-6214 FAX 785-532-5577

CONTRACT SIGNATURE SHEET

Date: 11/29/2010
CONTRACT NO.: 40214
Replaces Contract No.: 08902

Procurement Officer: Chris Dekat, CPPB
Phone: 785-532-6214
E-Mail: cidekat@k-state.edu

Item: On-Call Services - General Construction
Primary Using Department: Kansas State University - Facilities
Period of Contract: 12/1/2010 through 11/30/2015


Contractor Information: Cheney Construction, Inc.
1125 Hayes Drive
Manhattan, KS 66502
CONTACT: Ronald A. Cheney
Phone: 785-776-3200; FAX: 785-776-4878; e-mail: ron@cheneyconst.com

Prices: as bid on Div of Purchases IFB #28
Payment Terms: Net 30
Shipping Information: FOB: Destination, Freight prepaid & allowed

The parties agree as follows:

1. Subject to the terms and conditions of this contract and companion bid request documents, Kansas State University hereby accepts the offer of Contractor as expressed by Contractor's bid submitted to State of Kansas Division of Purchases in response to above referenced contract/quote number.
2. It is understood and agreed by the parties that pursuant to the bid, Contractor agrees to furnish products or services for the period noted above on orders of the Department(s) at the price or prices contained in the bid. Department(s) agrees to pay on delivery of the item(s) the amount(s) billed by Contractor in accordance with the bid as shown on delivery invoice(s) of the Contractor to the Department(s). Payment will be made as soon after receipt of the invoice(s) as possible in accordance with state law.
3. Failure of Contractor to furnish the item(s) in accordance with the bid specifications incorporated into this contract by reference, or failure of Contractor to deliver the item(s) in accordance with any time schedules prescribed in this contract or any documents incorporated by reference into this contract shall result in forfeiture of any performance bond of Contractor and/or in termination of this contract at the option of the University.
4. It is understood and agreed that the provisions set out in the K-State Purchasing Office bid document for this contract are incorporated and made a part of this contract by reference as though fully set forth herein. Contractor agrees and understands that these documents are controlling over Contractor's bid, invoice, department order forms or any other documents of the Contractor.
5. The provisions found in Contractual Provisions Attachment, is incorporated and made a part of this contract by reference.
6. In the event of any disputes regarding the terms and conditions of this Contract or payments alleged to be due and owing, Contractor's sole remedy shall be with the Department that placed the order.


CHENEY CONSTRUCTION INC.

By: 

Printed Name: Ronald A. Cheney

Title: President

KANSAS STATE UNIVERSITY

By: 
CARLA BISHOP
DIRECTOR OF PURCHASING

General Construction Service on Call

REPLACE CONTRACT 08902 - FACILITIES ON CALL

GENERAL CONSTRUCTION

5 YEAR CONTRACT WITH NO RENEWALS

General Construction Service to include but not limited to the following: General Construction Management Services for Commercial, Institutional, Metal Buildings and all forms of Remodeling Services in Commercial Institutional State Buildings.

Please check the following Service that you can provide:

Pre Construction

- X • Preconstruction Estimating Budgeting
- X • Needs Analysis
 - Feasibility Studies
- X • Scheduling & Phasing
- X • Value Engineering
 - MEP Review
- X • Constructability Review
 - Risk Management
- X • Cost control
 - Permitting & Utilities
 - Quality Control

Construction

- LEED Certification
- X • Progress Monitoring
- X • Change Order Management
 - Quality Control and Testing
- Labor Relations

Post Construction

- Commissioning
- Lien Release
- X • O&M Manuals
- X • Final Closeout (Punch List)
- X • One Year Walkthrough

List all Labor Rates (If applicable to your operations)

Manager

- On Site Supervisor (Forman)
- Laborer
- Laborer Forman
- Clerical
- Operations
- Project Management

Kansas State University
ON CALL CONSTRUCTION
Contract No. 08902

Cheney Construction, Inc.
1125 Hayes Drive
Manhattan KS 66502
Phone: (785) 776-3200 Fax: (785) 776-4878

Listed below are the labor rates that will be used
by Cheney Construction, Inc. for Contract No.
08902
December 1, 2010 through November 30, 2015

Classification	Hourly Rate
Manager	\$70.00
On-Site Supervisor (Foreman)	\$70.00
Laborer	\$23.00
Clerical	\$23.00
Operation	\$28.00
Mobilization Charge	\$243.00
Equipment Operator	\$59.00
Other	

List Other Labor rates that may Apply:

Carpenter	\$39.00
Painter	\$41.00

Mark Up on Materials Purchased
Percent to be added to materials purchased %10
for the project.

Subcontractors of their appropriate trades will
pay other trade labor.

Equipment Rental (if applicable)
List any equipment available for rental and or
would be billed for if service were rendered. List
equipment with the following information:

1. Min. Rental Hours
2. Hourly Rate
3. Daily Rates
4. Weekly Rates

List of available equipment:

ITEM	Daily Rate	Weekly Rate	Monthly Rate
High-Reach			
J.L.G 40'	\$323.00	\$1,067.00	\$2,756.00
60n Condor	\$534.00	\$1,618.00	\$3,903.00
Genie Lift 30'	\$295.00	\$904.00	\$1,813.00
Hi-Reach 80'	\$1,181.00	\$4,153.00	\$8,305.00
Scissor Lift 30'	\$141.00	\$313.00	\$624.00
Hi-Reach 110'	\$1,918.00	\$4,746.00	\$11,139.00

Kansas State University
ON CALL CONSTRUCTION
Contract No. 08902

Cheney Construction, Inc.
1125 Hayes Drive
Manhattan KS 66502
Phone: (785) 776-3200 Fax: (785) 776-4878

Trucks

1-1/4 ton	\$117.00	\$351.00	\$1,054.00
1 ton	\$105.00	\$208.00	\$751.00
Pickup	\$65.00	\$194.00	\$651.00
Tractor	\$260.00	\$780.00	\$2,340.00
Dump 6 yd.	\$352.00	\$1,658.00	\$3,408.00

Trailers

Dump Trailer	\$75.00	\$227.00	\$679.00
30 ton lowboy	\$97.00	\$293.00	\$878.00
Interstate flat bed	\$97.00	\$293.00	\$878.00
Tilt Trailer	\$75.00	\$227.00	\$679.00

Stages and Picks

Spider (1)	\$236.00	\$709.00	\$2,125.00
16' single pick	\$130.00	\$391.00	\$1,203.00

Compressors

Electro Emglo 7.5 hp	\$32.00	\$130.00	\$391.00
185 compressor	\$116.00	\$419.00	\$962.00
375 compressor	\$251.00	\$820.00	\$1,970.00
750 compressor	\$456.00	\$1,365.00	\$4,095.00
1300 compressor	\$568.00	\$2,120.00	\$5,664.00

Vacuums

Industrial vacuums	\$32.00	\$97.00	\$293.00
--------------------	---------	---------	----------

Water Blasters

Power washer 2500 psi	\$78.00	\$247.00	\$741.00
-----------------------	---------	----------	----------

Fork Lifts

Lull 6000#	\$326.00	\$1,235.00	\$3,367.00
Skytrack 6000#	\$197.00	\$629.00	\$1,676.00
Lull 8000#	\$347.00	\$935.00	\$2,806.00

Skid Loader

Bobcat/Case	\$221.00	\$1,103.00	\$2,205.00
-------------	----------	------------	------------

Pumps

2" trash pump	\$47.00	\$119.00	\$413.00
3" diaphragm pump	\$61.00	\$298.00	\$675.00

Spray Equipment

Electric Airless	\$71.00	\$288.00	\$858.00
------------------	---------	----------	----------

Kansas State University
ON CALL CONSTRUCTION
Contract No. 08902

Cheney Construction, Inc.
1125 Hayes Drive
Manhattan KS 66502
Phone: (785) 776-3200 Fax: (785) 776-4878

Excavation Equipment

Track Mini Excavator	\$380.00	\$1,440.00	\$3,925.00
Wheel Loader	\$480.00	\$1,818.00	\$4,958.00

Miscellaneous

Hand Scarifier	\$65.00	\$196.00	\$590.00
Sanders	\$82.00	\$246.00	\$737.00
Small Jackhammer	\$45.00	\$133.00	\$356.00

Tractor/trailer trips to site to deliver or pickup
equipment \$75.00 per trip

Rates on vehicles have the following fuel
charges:

Pickup truck	\$0.62	per mile
1-1/4 ton truck	\$1.00	per mile
Van/dump truck	\$0.62	per mile
Tractor with trailer	\$1.20	per mile

Rates are for equipment only. (No operators are
included). Operators are available upon request.

KANSAS STATE UNIVERSITY
PURCHASING OFFICE
21 ANDERSON HALL
MANHATTAN, KS 66506
PHONE 785-532-6214 FAX 785-532-5577

CONTRACT SIGNATURE SHEET

Date: 11/29/2010
CONTRACT NO.: 40214
Replaces Contract No.: 08902

Procurement Officer: Chris Dekat, CPPB
Phone: 785-532-6214
E-Mail: cidekat@k-state.edu

Item: On-Call Services – General Construction
Primary Using Department: Kansas State University – Facilities
Period of Contract: 12/1/2010 through 11/30/2015

Contractor Information: Benchmark Construction, LLC
5610 SW Topeka Blvd., Suite A
Topeka, KS 66609
CONTACT: Tim Bruce
Phone: 785-862-0343; FAX: 785-862-0339;
e-mail: tim.bruce@benchmarkconstructionks.com

Prices: as bid on Div of Purchases IFB #28
Payment Terms: Net 30
Shipping Information: FOB: Destination, Freight prepaid & allowed

The parties agree as follows:

1. Subject to the terms and conditions of this contract and companion IFB document, Kansas State University hereby accepts the offer of Contractor as expressed by Contractor's bid submitted to State of Kansas Division of Purchases in response to above referenced contract/quote number.
2. It is understood and agreed by the parties that pursuant to the bid, Contractor agrees to furnish products or services for the period noted above on orders of the Department(s) at the price or prices contained in the bid. Department(s) agrees to pay on delivery of the item(s) the amount(s) billed by Contractor in accordance with the bid as shown on delivery invoice(s) of the Contractor to the Department(s). Payment will be made as soon after receipt of the invoice(s) as possible in accordance with state law.
3. Failure of Contractor to furnish the item(s) in accordance with the bid specifications incorporated into this contract by reference, or failure of Contractor to deliver the item(s) in accordance with any time schedules prescribed in this contract or any documents incorporated by reference into this contract shall result in forfeiture of any performance bond of Contractor and/or in termination of this contract at the option of the University.
4. It is understood and agreed that the provisions set out in the K-State Purchasing Office bid document for this contract are incorporated and made a part of this contract by reference as though fully set forth herein. Contractor agrees and understands that these documents are controlling over Contractor's bid, invoice, department order forms or any other documents of the Contractor.
5. The provisions found in Contractual Provisions Attachment, is incorporated and made a part of this contract by reference.
6. In the event of any disputes regarding the terms and conditions of this Contract or payments alleged to be due and owing, Contractor's sole remedy shall be with the Department that placed the order.

BENCHMARK CONSTRUCTION, LLC

By: Tim Bruce

Printed Name: Tim Bruce

Title: VP

KANSAS STATE UNIVERSITY

By: Carla K Bishop

CARLA BISHOP
DIRECTOR OF PURCHASING

General Construction Service on Call

REPLACE CONTRACT 08902 - FACILITIES ON CALL

GENERAL CONSTRUCTION

5 YEAR CONTRACT WITH NO RENEWALS

General Construction Service to include but not limited to the following: General Construction Management Services for Commercial, Institutional, Metal Buildings and all forms of Remodeling Services in Commercial Institutional State Buildings.

Please check the following Service that you can provide:

Pre Construction

- Preconstruction Estimating Budgeting X
- Needs Analysis X
- Feasibility Studies
- Scheduling & Phasing X
- Value Engineering X
- MEP Review X
- Constructability Review X
- Risk Management X
- Cost control X
- Permitting & Utilities X
- Quality Control X

Construction

- LEED Certification X
- Progress Monitoring X
- Change Order Management X
- Quality Control and Testing X
- Labor Relations X

Post Construction

- Commissioning X (we are not a commissioning company but we can manage the process)
- Lien Release X
- O&M Manuals X
- Final Closeout (Punch List) X
- One Year Walkthrough X

List all Labor Rates (If applicable to your operations)

Manager

- On Site Supervisor (Forman) \$29.70 per hour
- Laborer \$22.28 per hour
- Laborer Forman \$23.38 per hour
- Clerical \$22.28 per hour
- Operations \$32.67 per hour

- Carpenter \$26.73 per hour
- HVAC Technicians N/A
- Electricians Journeyman N/A
- Painter \$26.73 per hour
- Cement Finisher \$23.76 per hour
- Mason Journeyman (list all wage rates pertaining to this type of work)
- Dry Wall Finishers (list all operations pertaining to this type of work) \$26.73
- Equipment Operator \$29.70 per hour
- Wood Floor Re-Finishing (Sanding-Staining and Coating). N/A

Other Rates Applicable to your operations not listed above. (list below)

Mark Up on Materials Purchased

Percent to be added to materials Purchased 10% for the project work.

Mark up on Subcontractors hired

Percent to be added to subcontractors hired by you. 10% for the project work.

Must be able to comply with Davis Bacon Act Requirement when applicable.

Equipment Rental (if applicable)

List any equipment available for rental and or would be billed for if service were rendered. List equipment with the following information

1. Min Rental Hours
2. Hourly Rate
3. Daily Rates
4. Weekly Rates

The following rates are for the equipment only and DO NOT include and operator.

Skid Loader > 6000#

1. 2 Hr.
2. \$40.00
3. \$320.00
4. \$1600.00

Equipment Trailer

\$50.00 per day flat rate

Single Axle Dump Truck

1. 2 Hr.
2. \$45.00
3. \$360.00
4. \$1800.00

Mini Excavator > 8000#

1. 2 Hr.
2. \$85.00
3. \$680.00
4. \$3400.00

Pick Up Truck

\$70.00 per day flat rate

KANSAS STATE UNIVERSITY
PURCHASING OFFICE
21 ANDERSON HALL
MANHATTAN, KS 66506
PHONE 785-532-6214 FAX 785-532-5577

CONTRACT SIGNATURE SHEET

Date: 11/29/2010
CONTRACT NO.: 40214
Replaces Contract No.: 08902

Procurement Officer: Chris Dekat, CPPB
Phone: 785-532-6214
E-Mail: cidekat@k-state.edu

Item: On-Call Services - General Construction
Primary Using Department: Kansas State University - Facilities
Period of Contract: 12/1/2010 through 11/30/2015


Contractor Information: B. A. Green Construction Co., Inc.
1207 Iowa St.
Lawrence, KS 66049
CONTACT: Tracy Green
Phone: 785-843-5277; FAX: 785-843-0797; e-mail: tgreen@bagreen.com

Prices: as bid on Div of Purchases IFB #28
Payment Terms: Net 30
Shipping Information: FOB: Destination, Freight prepaid & allowed

The parties agree as follows:

1. Subject to the terms and conditions of this contract and companion bid request documents, Kansas State University hereby accepts the offer of Contractor as expressed by Contractor's bid submitted to State of Kansas Division of Purchases in response to above referenced contract/quote number.
2. It is understood and agreed by the parties that pursuant to the bid, Contractor agrees to furnish products or services for the period noted above on orders of the Department(s) at the price or prices contained in the bid. Department(s) agrees to pay on delivery of the item(s) the amount(s) billed by Contractor in accordance with the bid as shown on delivery invoice(s) of the Contractor to the Department(s). Payment will be made as soon after receipt of the invoice(s) as possible in accordance with state law.
3. Failure of Contractor to furnish the item(s) in accordance with the bid specifications incorporated into this contract by reference, or failure of Contractor to deliver the item(s) in accordance with any time schedules prescribed in this contract or any documents incorporated by reference into this contract shall result in forfeiture of any performance bond of Contractor and/or in termination of this contract at the option of the University.
4. It is understood and agreed that the provisions set out in the K-State Purchasing Office bid document for this contract are incorporated and made a part of this contract by reference as though fully set forth herein. Contractor agrees and understands that these documents are controlling over Contractor's bid, invoice, department order forms or any other documents of the Contractor.
5. The provisions found in Contractual Provisions Attachment, is incorporated and made a part of this contract by reference.
6. In the event of any disputes regarding the terms and conditions of this Contract or payments alleged to be due and owing, Contractor's sole remedy shall be with the Department that placed the order.


B. A. GREEN CONSTRUCTION CO., INC.

By: 

Printed Name: TRACY GREEN

Title: PRESIDENT

KANSAS STATE UNIVERSITY

By: 

CARLA BISHOP
DIRECTOR OF PURCHASING

General Construction Service On Call

Kansas State University

Bid Event Number: EVT 150

Document Number: IFB0000028

Services:

Preconstruction:

- Preconstruction Estimating Budget
- Scheduling & Phasing
- Value Engineering
- Constructability Review
- Cost Control
- Permitting & Utilities
- Quality Control

Construction:

- LEED Certification
- Progress Monitoring
- Change Order Management
- Quality Control and Testing
- Labor Relations

Post Construction:

- Lien Release
- O & M Manuals
- Final Closeout (Punch List)
- One Year Walkthrough

Labor Rates:

Project Management:	<u>\$70.00</u>
On Site Supervision:	<u>\$66.95</u>
Carpenter:	<u>\$46.50</u>
Laborer:	<u>\$30.00</u>
Clerical:	<u>\$28.00</u>

Other Rates:

Material:	Billed at cost +	<u>10%</u>
Tools & Equipment:	Billed at regular rental rates +	<u>10%</u>
Subcontractor:	Billed at cost +	<u>5%</u>

BAGREEN
CONSTRUCTION

KANSAS STATE UNIVERSITY
PURCHASING OFFICE
21 ANDERSON HALL
MANHATTAN, KS 66506
PHONE 785-532-6214 FAX 785-532-5577

CONTRACT SIGNATURE SHEET

Date: 11/29/2010
CONTRACT NO.: 40214
Replaces Contract No.: 08902

Procurement Officer: Chris Dekat, CPPB
Phone: 785-532-6214
E-Mail: cidekat@k-state.edu

Item:
Primary Using Department:
Period of Contract:

On-Call Services – General Construction
Kansas State University – Facilities
12/1/2010 through 11/30/2015

Contractor Information:

Kelley Construction Co., Inc.
2548 NW Button Road
Topeka, KS 66618
CONTACT: Jeff Griffith
Phone: 785-235-6040; FAX: 785-235-3305; e-mail: jgriffith@kelley-construction.com

Prices: as bid on Div of Purchases IFB #28
Payment Terms: Net 30
Shipping Information: FOB: Destination, Freight prepaid & allowed

The parties agree as follows:

1. Subject to the terms and conditions of this contract and companion bid request documents, Kansas State University hereby accepts the offer of Contractor as expressed by Contractor's bid submitted to State of Kansas Division of Purchases in response to above referenced contract/quote number.
2. It is understood and agreed by the parties that pursuant to the bid, Contractor agrees to furnish products or services for the period noted above on orders of the Department(s) at the price or prices contained in the bid. Department(s) agrees to pay on delivery of the item(s) the amount(s) billed by Contractor in accordance with the bid as shown on delivery invoice(s) of the Contractor to the Department(s). Payment will be made as soon after receipt of the invoice(s) as possible in accordance with state law.
3. Failure of Contractor to furnish the item(s) in accordance with the bid specifications incorporated into this contract by reference, or failure of Contractor to deliver the item(s) in accordance with any time schedules prescribed in this contract or any documents incorporated by reference into this contract shall result in forfeiture of any performance bond of Contractor and/or in termination of this contract at the option of the University.
4. It is understood and agreed that the provisions set out in the K-State Purchasing Office bid document for this contract are incorporated and made a part of this contract by reference as though fully set forth herein. Contractor agrees and understands that these documents are controlling over Contractor's bid, invoice, department order forms or any other documents of the Contractor.
5. The provisions found in Contractual Provisions Attachment, is incorporated and made a part of this contract by reference.
6. In the event of any disputes regarding the terms and conditions of this Contract or payments alleged to be due and owing, Contractor's sole remedy shall be with the Department that placed the order.


KELLEY CONSTRUCTION CO., INC.

By: 

Printed Name: JEFF GRIFFITH

Title: PRESIDENT

KANSAS STATE UNIVERSITY

By: 

CARLA BISHOP
DIRECTOR OF PURCHASING

General Construction Service on Call

REPLACE CONTRACT 08902 - FACILITIES ON CALL

GENERAL CONSTRUCTION

5 YEAR CONTRACT WITH NO RENEWALS

General Construction Service to include but not limited to the following: General Construction Management Services for Commercial, Institutional, Metal Buildings and all forms of Remodeling Services in Commercial Institutional State Buildings.

Please check the following Service that you can provide:

Pre Construction

- Preconstruction Estimating Budgeting -Yes
- Needs Analysis - Yes
- Feasibility Studies - Yes
- Scheduling & Phasing - Yes
- Value Engineering - Yes
- MEP Review - Yes
- Constructability Review - Yes
- Risk Management - Yes
- Cost control - Yes
- Permitting & Utilities - Yes
- Quality Control - Yes

Construction

- LEED Certification - Yes, AP on staff
- Progress Monitoring - Yes
- Change Order Management - Yes
- Quality Control and Testing - Yes
- Labor Relations - Yes

Post Construction

- Commissioning - Yes
- Lien Release - Yes
- O&M Manuals - Yes
- Final Closeout (Punch List) - Yes
- One Year Walkthrough - Yes

List all Labor Rates (If applicable to your operations) - Attached Table
Manager

- On Site Supervisor (Forman)
- Laborer
- Laborer Forman
- Clerical
- Operations
- Project Management

- Carpenter
- HVAC Technicians
- Electricians Journeyman
- Painter
- Cement Finisher
- Mason Journeyman (list all wage rates pertaining to this type of work)
- Dry Wall Finishers (list all operations pertaining to this type of work)
- Equipment Operator
- Wood Floor Re-Finishing (Sanding-Staining and Coating).

Other Rates Applicable to your operations not listed above. (list below)

Mark Up on Materials Purchased

Percent to be added to materials Purchased 10% for the project work.

Mark up on Subcontractors hired

Percent to be added to subcontractors hired by you. 8% for the project work.

Must be able to comply with Davis Bacon Act Requirement when applicable.

Equipment Rental (if applicable) - Attached Table

List any equipment available for rental and or would be billed for if service were rendered. List equipment with the following information

1. Min Rental Hours
2. Hourly Rate
3. Daily Rates
4. Weekly Rates

LABOR RATES

ON SITE SUPERVISOR	\$46.50
LABORER	\$19.75
LABORER FOREMAN	\$28.55
CLERICAL	\$17.85
OPERATIONS	\$46.50
PROJECT MANAGEMENT	\$46.30
CARPENTER	\$29.25
HVAC TECHNICIANS	\$72.00
ELECTRICIANS JOURNEYMAN	\$72.00
PAINTER	\$38.75
CEMENT FINISHER	\$35.00
MASON JOURNEYMAN	\$44.50
DRY WALL FINISHERS	\$38.75
EQUIPMENT OPERATOR	\$35.00
WOOD FLOOR RE-FINISHING	\$38.75

EQUIPMENT RATES

	HOURLY	DAILY	WEEKLY	MIN HOURS
Pickup	\$15.75	\$126.00	\$380.00	4
Uniloaders	\$8.25	\$66.00	\$200.00	8
Flatbed Dump Truck	\$12.50	\$100.00	\$300.00	8
Haul trailer	\$1.25	\$10.00	\$30.00	8
Welder	\$1.25	\$10.00	\$30.00	8
30 hp Floor Saw	\$2.50	\$20.00	\$60.00	8
18ton Grove Crane	\$14.50	\$116.00	\$350.00	8
Scissor Lift	\$9.00	\$72.00	\$216.00	8
Air Compressor	\$6.25	\$50.00	\$150.00	8

KANSAS STATE UNIVERSITY
PURCHASING OFFICE
21 ANDERSON HALL
MANHATTAN, KS 66506
PHONE 785-532-6214 FAX 785-532-5577

CONTRACT SIGNATURE SHEET

Date: 11/29/2010
CONTRACT NO.: 40214
Replaces Contract No.: 08902

Procurement Officer: Chris Dekat, CPPB
Phone: 785-532-6214
E-Mail: cidekat@k-state.edu

Item: On-Call Services - General Construction
Primary Using Department: Kansas State University - Facilities
Period of Contract: 12/1/2010 through 11/30/2015

Contractor Information: Ron Fowles Construction Management Services, Inc.
4361 South Dam Road
Manhattan, KS 66502
CONTACT: Aaron West
Phone: 785-776-8855; FAX: 785-776-9074; e-mail: awest@ronfowlesconst.com

Prices: as bid on Div of Purchases IFB #28
Payment Terms: Net 30
Shipping Information: FOB: Destination, Freight prepaid & allowed

The parties agree as follows:

1. Subject to the terms and conditions of this contract and companion bid request documents, Kansas State University hereby accepts the offer of Contractor as expressed by Contractor's bid submitted to State of Kansas Division of Purchases in response to above referenced contract/quote number.
2. It is understood and agreed by the parties that pursuant to the bid, Contractor agrees to furnish products or services for the period noted above on orders of the Department(s) at the price or prices contained in the bid. Department(s) agrees to pay on delivery of the item(s) the amount(s) billed by Contractor in accordance with the bid as shown on delivery invoice(s) of the Contractor to the Department(s). Payment will be made as soon after receipt of the invoice(s) as possible in accordance with state law.
3. Failure of Contractor to furnish the item(s) in accordance with the bid specifications incorporated into this contract by reference, or failure of Contractor to deliver the item(s) in accordance with any time schedules prescribed in this contract or any documents incorporated by reference into this contract shall result in forfeiture of any performance bond of Contractor and/or in termination of this contract at the option of the University.
4. It is understood and agreed that the provisions set out in the K-State Purchasing Office bid document for this contract are incorporated and made a part of this contract by reference as though fully set forth herein. Contractor agrees and understands that these documents are controlling over Contractor's bid, invoice, department order forms or any other documents of the Contractor.
5. The provisions found in Contractual Provisions Attachment, is incorporated and made a part of this contract by reference.
6. In the event of any disputes regarding the terms and conditions of this Contract or payments alleged to be due and owing, Contractor's sole remedy shall be with the Department that placed the order.

RON FOWLES CONSTRUCTION
MANAGEMENT SERVICES, INC.

By: Aaron West

Printed Name: AARON WEST

Title: PROJECT MANAGER

KANSAS STATE UNIVERSITY

By: Carla K Bishop

CARLA BISHOP
DIRECTOR OF PURCHASING



General Construction Services On Call

Replace Contract 08902 - Facilities on Call

General Construction

Contractor: Ron Fowles Construction

Please check the following service you can provide

Yes	No	
		Pre Construction
X		Preconstruction Estimating Budgeting
X		Needs Analysis
X		Feasibility Studies
X		Scheduling & Phasing
X		Value Engineering
X		MEP Review
X		Constructibility Review
X		Risk Management
X		Cost Control
X		Permitting & Utilities
X		Quality Control
		Construction
X		LEED Certification
X		Progress Monitoring
X		Change Order Management
X		Quality Control and Testing
X		Labor Relations
		Post Construction
X		Commissioning
X		Lien Release
X		O&M Manuals
X		Final Closeout (Punch List)
X		One Year Walkthrough



RON FOWLES CONSTRUCTION

List all Labor Rates

Manager	Rate	UOM
On Site Supervisor (Foreman)	\$ 38.00	per hour
Laborer	\$ 20.00	per hour
Laborer Foreman	\$ 25.00	per hour
Clerical	\$ 20.00	per hour
Operations	\$ 25.00	per hour
Project Management	\$ 45.00	per hour
Carpenter	\$ 30.00	per hour
HVAC Technician	\$ 55.00	per hour
Electricians Journeyman	\$ 55.00	per hour
Painter	\$ 40.00	per hour
Cement Finisher	\$ 45.00	per hour
Mason Journeyman	\$ 50.00	per hour
Drywall Finisher	\$ 35.00	per hour
Equipment Operator	\$ 30.00	per hour
Wood Floor Re-Finishing	\$ 4.00	per Sq. Ft.

Mark Up on Materials Purchased

Percent that may be added to materials Purchased for the project work

10 %

Mark Up on Subcontractors hired

Percent to be added to subcontractors hired by you

10 %

Must be able to comply with Davis Bacon Act Requirement when applicable.

Labor rates listed above are Ron Fowles Construction standard wage rates and are subject to change based on Davis Bacon wage scale determination on a job-by-job basis.



RON FOWLES
CONSTRUCTION

Equipment Rental

Equipment	Daily	Weekly	Monthly
26' Scissor Lift	\$ 105.00	\$ 275.00	\$ 578.00
32' Rough Terrain Scissor Lift	\$ 121.00	\$ 358.00	\$ 990.00
40' Boom Lift	\$ 242.00	\$ 726.00	\$ 1,760.00
60' Boom Lift	\$ 275.00	\$ 770.00	\$ 2,090.00
Skid Steer	\$ 253.00	\$ 737.00	\$ 2,200.00
Mini Excavator	\$ 275.00	\$ 825.00	\$ 2,420.00
6k Telehandler w/ 42' reach	\$ 264.00	\$ 792.00	\$ 2,376.00
Walk Behind Concrete Saw	\$ 66.00	\$ 231.00	\$ 693.00

Freight is \$88 each way.

Allowable hours are 8 per day, 40 per week, 160 per month.

Other equipment is available based on local rental rates.

KANSAS STATE UNIVERSITY
PURCHASING OFFICE
21 ANDERSON HALL
MANHATTAN, KS 66506
PHONE 785-532-6214 FAX 785-532-5577

CONTRACT SIGNATURE SHEET

Date: 11/29/2010
CONTRACT NO.: 40214
Replaces Contract No.: 08902

Procurement Officer: Chris Dekat, CPPB
Phone: 785-532-6214
E-Mail: cidekat@k-state.edu

Item: On-Call Services - General Construction
Primary Using Department: Kansas State University - Facilities
Period of Contract: 12/1/2010 through 11/30/2015


Contractor Information: Carley Construction Co.
16875 Ebel Rd.
Wamego, KS 66547
CONTACT: Thad Carley
Phone: 785-456-2882; FAX: 785-456-6260; e-mail: thad@carleyco.com

Prices: as bid on Div of Purchases IFB #28
Payment Terms: Net 30
Shipping Information: FOB: Destination, Freight prepaid & allowed

The parties agree as follows:

1. Subject to the terms and conditions of this contract and companion bid request documents, Kansas State University hereby accepts the offer of Contractor as expressed by Contractor's bid submitted to State of Kansas Division of Purchases in response to above referenced contract/quote number.
2. It is understood and agreed by the parties that pursuant to the bid, Contractor agrees to furnish products or services for the period noted above on orders of the Department(s) at the price or prices contained in the bid. Department(s) agrees to pay on delivery of the item(s) the amount(s) billed by Contractor in accordance with the bid as shown on delivery invoice(s) of the Contractor to the Department(s). Payment will be made as soon after receipt of the invoice(s) as possible in accordance with state law.
3. Failure of Contractor to furnish the item(s) in accordance with the bid specifications incorporated into this contract by reference, or failure of Contractor to deliver the item(s) in accordance with any time schedules prescribed in this contract or any documents incorporated by reference into this contract shall result in forfeiture of any performance bond of Contractor and/or in termination of this contract at the option of the University.
4. It is understood and agreed that the provisions set out in the K-State Purchasing Office bid document for this contract are incorporated and made a part of this contract by reference as though fully set forth herein. Contractor agrees and understands that these documents are controlling over Contractor's bid, invoice, department order forms or any other documents of the Contractor.
5. The provisions found in Contractual Provisions Attachment, is incorporated and made a part of this contract by reference.
6. In the event of any disputes regarding the terms and conditions of this Contract or payments alleged to be due and owing, Contractor's sole remedy shall be with the Department that placed the order.


CARLEY CONSTRUCTION CO.

By: 

Printed Name: Thad A. Carley

Title: President

KANSAS STATE UNIVERSITY

By: 

CARLA BISHOP
DIRECTOR OF PURCHASING

General Construction Service on Call

REPLACE CONTRACT 08902 - FACILITIES ON CALL

GENERAL CONSTRUCTION

5 YEAR CONTRACT WITH NO RENEWALS

General Construction Service to include but not limited to the following: General Construction Management Services for Commercial, Institutional, Metal Buildings and all forms of Remodeling Services in Commercial Institutional State Buildings.

Please check the following Service that you can provide:

Pre Construction

- × • Preconstruction Estimating Budgeting
- × • Needs Analysis
- × • Feasibility Studies
- × • Scheduling & Phasing
- × • Value Engineering
- ~~MEP Review~~
- ~~Constructability Review~~
- ~~Risk Management~~
- × • Cost control
- ~~Permitting & Utilities~~
- × • Quality Control

Construction

- × • LEED Certification
- × • Progress Monitoring
- × • Change Order Management
- × • Quality Control and Testing
- × • Labor Relations

Post Construction

- ~~Commissioning~~
- × • Lien Release
- × • O&M Manuals
- × • Final Closeout (Punch List)
- × • One Year Walkthrough

List all Labor Rates (If applicable to your operations)

Manager

- On Site Supervisor (Forman) 48/hr
- ~~Laborer~~
- ~~Laborer Forman~~
- Clerical 25/hr
- Operations 28/hr
- Project Management 60/hr

- Carpenter 41/hr
- ~~HVAC Technicians~~
- ~~Electricians Journeyman~~
- ~~Painter~~
- Cement Finisher 40/hr
- ~~Mason Journeyman~~ (list all wage rates pertaining to this type of work)
- ~~Dry Wall Finishers~~ (list all operations pertaining to this type of work)
- Equipment Operator 45/hr
- ~~Wood Floor Re-Finishing~~ (Sanding-Staining and Coating).

Other Rates Applicable to your operations not listed above. (list below)

Superintendent 48/hr, O.T = 1.5, Holiday pay = 2X

Mark Up on Materials Purchased

Percent to be added to materials Purchased 10% for the project work.

Mark up on Subcontractors hired

Percent to be added to subcontractors hired by you. 10% for the project work.

Must be able to comply with Davis Bacon Act Requirement when applicable.

YES

Equipment Rental (if applicable)

List any equipment available for rental and or would be billed for if service were rendered. List equipment with the following information

1. Min Rental Hours
2. Hourly Rate
3. Daily Rates
4. Weekly Rates

LOCAL RENTAL RATES